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STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1.
It is available on the Web at http://www.dot.il.gov and through the IDOT Subscription Service.

Three versions of the Transportation Bulletin are currently published.

Transportation Procurement Bulletin

Professional Transportation Bulletin

Invitation for Bids

Questions concerning file downloads and/or subscription service information should be directed to
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov.
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Transportation Procurement Bulletin

Formerly published as the Transportation Bulletin — Weekly Procurement, this bulletin is now
located at http://www.dot.il.gov/desenv/transprocbulletin.html. It features procurement
information for the construction and consulting industry, and the general public. Postings
include Invitations to Bid and Request for Proposals from a variety of Bureaus within the
Department of Transportation. The site also features important procurement information and
links to contract award notices for construction and engineering, sole source procurements,
emergency purchases, change orders which exceed $30,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

Tim Garman or E-mail Timothy.Garman@illinois.gov
2300 South Dirksen Parkway

Room 326

Springfield, IL 62764

217-524-1642
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Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-mail Carrie.Kowalski@illinois.gov
2300 South Dirksen Parkway
Room 330

Springdfield, IL 62764
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Invitation For Bids

Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Layden Rm 326 (217)782-7806 Jim.Layden@illinois.gov
Ted Walschleger Rm 330 (217) 782-4894 Ted.Walschleger@illinois.gov

2300 South Dirksen Parkway
Springdfield, IL 62764
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume 17 Springfield, lllinois, July 3, 2014 No. 27

This invitation is the official advertisement and solicitation for bids issued by the lllinois Department of
Transportation to secure the performance of highway work by contract, airport work by contract and
contract work solicited by the lllinois Department of Natural Resources. The Invitation for Bids is
published in this Transportation Bulletin and is available on the Department’s website at
http://www.dot.il.gov and through electronic subscription. Questions concerning this invitation should
be directed to:

Mr. Jim Layden
Harry R. Hanley Building
Room 326
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
Jim.Layden@illinois.gov

NOTICE OF LETTING — Auqust 1, 2014

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from responsible
contractors to fill the State’s needs as described in this invitation. Sealed, paper-based bids are
to be submitted to the Chief Procurement Officer for the Department of Transportation in care of
the Chief Contracts Official at the above address. Electronic bids are to be submitted to the
electronic bidding system (iCX — Integrated Contractors Exchange).

All bids and bidding documents are to be received by the department prior to 10:00 a.m.,
prevailing local time, August 1, 2014, at which time the bids will be publicly opened. The
department will not open bids received after the stated opening date and time.

Electronically submitted bids for a Joint Venture must include the signed and uploaded Proposal
Signature Sheet. An electronically submitted bid for a Joint Venture missing the signed Proposal
Signature Sheet will be rejected by the department as being non-responsive.

If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please
see CPO Notice 2013.1

The department or the Chief Procurement Officer (CPO) for the lllinois Department of
Transportation reserve the right to postpone the bid opening in the event of circumstances
beyond the reasonable control of the department, such as but not limited to a cataclysmic event
or extraordinary conditions of weather. If the department or CPO postpones the bid opening
and/or bid delivery, the department will take all reasonable steps to notify potential bidders. All
subscribers to the Electronic Subscription Service/Contractors Packet will be notified first, when
possible. If you wish to subscribe to the Electronic Subscription Services please follow this
hyperlink: http://www.dot.il.gov/desenv/subsc.html .
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RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the

Department adopted at 44 lllinois Administrative Code Part 650 and Part 6, and by the provisions
of this invitation. Copies of the rules are available by contacting the above address of the Chief
Contracts Official.

INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting any

bid. Failure to follow these instructions and the rules may result in the rejection of your bid. The
Department reserves the right to reject any and all bids, to waive minor or immaterial
irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or
clarification from any bidder regarding a bid.

(a)

CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item
advertised in this invitation is given following these instructions by item numbers. Bids shall
be submitted by item number. A contract number appears after the item number. The
contract number will also be shown on the contract documents for the contract that the item
number represents. The summary description provided for the proposed work, quantities
and time for completion for each item are for information only and are subject to the terms
published in the contract documents for bidding.

CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include a
Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a
set of Plan documents. These documents may be separate or combined into one
document. Contract documents for bidding applicable to each item number advertised in
this invitation may be examined at the above address of the Chief Contracts Official. In
addition, contract documents for bidding highway work may be examined at the respective
District Offices in which the prospective work is located. The names and addresses of the
District Engineers are as follows:

REGION | DISTRICT ENGINEER ADDRESS Phone
1 1 J. A. Fortmann |201 West Center Court, Schaumburg, IL 60196-1096 (847) 705-4000
2 2 P. A. Loete 819 Depot Avenue, Dixon, IL 61021-3546 (815) 284-2271
2 3 P. A. Loete 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 | (815) 434-6131
3 4 K. A. Garnett (Acting)[401 Main Street, Peoria, IL 61602-1111 (309) 671-3333
3 5 K. A. Garnett (Acting)[13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610 (217) 465-4181
4 6 R. L. Driskell 126 East Ash Street, Springfield, IL 62704-4792 (217) 782-7301
4 7 R. L. Driskell 400 West Wabash, Effingham, IL 62401-2699 (217) 342-3951
5 8 J. L. Keirn 1102 Eastport Plaza Dr., Collinsville, IL 62234-6198 (618) 346-3100
2 = o KRl gtgtgcj; ?%%?%ﬂ%?wggﬂg 62901-0100 (GlS)eEiv]

Contract documents for bidding will not be loaned to prospective bidders. Electronic plans
and proposals may be downloaded from the Department's web site
http://www.dot.il.gov/desenv/delett.html.

PREQUALIFICATION. Any contractor desiring to submit a bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 lllinois Administrative Code
Section 650, prior to being granted authorization to bid. Prequalification may be waived for
particular contract items. In such cases, the manner of determining bidder responsibility will
be stated in the contract documents for bidding. Contractors who desire to become
prequalified or to renew their prequalification for this letting must file with the Department of
Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway,
Springfield, lllinois 62764, a Contractor's Statement of Experience and Financial Condition
no later than 4:30 p.m. prevailing local time, July 11, 2014. A contractor will not be

Revised Notice of Letting Bulletin August 1, 2014 Letting Published July 22, 2014



http://www.ilga.gov/commission/jcar/admincode/044/04400650sections.html
http://www.ilga.gov/commission/jcar/admincode/044/04400006sections.html

prequalified for this letting unless the statement is received before the time and day
established.

(d) AUTHORIZATION TO BID. Contractors planning to submit a bid MUST request
authorization to bid. Requests for authorization to bid must be received prior to 4:30 p.m.
prevailing local time July 29, 2014 at the Department of Transportation, Bureau of
Construction, Room 322, 2300 South Dirksen Parkway, Springfield, lllinois 62764. The
Request for Authorization to Bid/or Not For Bid Status” (BDE 124) can be downloaded from
the Department’s Website

(e) AFFIDAVIT OF AVAILABILITY. In addition to the authorization to bid, prospective bidders
shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time July 29, 2014. The
Affidavit must include all uncompleted contracts awarded to them and all low bids pending
award for all public and private work using the prescribed format. The sworn statement
relative to contracts and pending awards must be in complete detail, be properly signed and
be notarized. Facsimiles of the sworn statement will be accepted for analysis, but
Authorization to Bid will be issued only upon receipt of a signed and properly completed
original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement
will be considered as sufficient grounds for the disqualification of the bidder and the
rejection of bids. Prospective bidders shall notify the Department within two working days
of any low bids pending award or contracts awarded which might occur between the date of
submission of the sworn statement and the date of letting. The Affidavit of Availability (BC
57). can be downloaded from the Department’s Website.

() JOINT VENTURES. Prequalified contractors desiring to bid as a joint venture must submit
the properly completed documentation no later than 4:30 p.m. prevailing local time July 25,
2014. The required forms for the joint venture are:

e “Affidavit of Availability” (BC 57) from each of the joint venture entities,

e “Certificate of Joint Venture” (BC 2267),

¢ “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).
The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid
Status forms must be in the name of the Joint Venture. The original, signed and notarized
Certificate of Joint Venture and Affidavits of Availability must be received before
consideration will be given for the Joint Venture request.

(g9 EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The bidder
shall, before submitting a bid on any contract item, carefully examine the provisions of the
contract documents for bidding and all contract documents referenced therein that comprise
the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge
Construction. The bidder shall inspect in detail the site of the proposed work, investigate
and become familiar with all the local conditions affecting the contract and the detailed
requirements for construction.

If the Department has made a sub-surface examination of the site of the work, the borings,
test pits, or other information pertaining thereto are available for examination by all bidders
by written request to the office of the District Engineer of the district in which the work is to
be performed. The availability of subsurface information from the Department is solely for
the convenience and information of the bidder and shall not relieve the bidder of the duty to
make, and the risk of making, examinations and investigations as required to assess
conditions affecting the work. Any data furnished in the contract plans is for information
only and does not constitute a part of the contract. The Department makes no
representation or warranty, expressed or implied, as to the information conveyed or as to
any interpretations made from the data.
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Submission of a bid shall be a conclusive assurance and warranty the bidder has made
these examinations and the bidder understands all requirements for the performance of the
work. If the bid is accepted, the bidder will be responsible for all errors in the proposal
resulting from a failure or neglect to comply with these instructions. The Department will not
be responsible for any costs, expenses, losses, or change in anticipated profits resulting
from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised
contract. Any prospective bidder who desires an explanation or interpretation of the plans,
specifications, or any of the contract documents, shall request such in writing from the
Central Bureau of Design and Environment at the above address of the Chief Contracts
Official. The request should be made in sufficient time to allow a written reply by the
Department that can reach all prospective bidders before submission of their bids. Any
reply given a prospective bidder concerning any of the contract documents, plans, and
specifications will be furnished to all prospective bidders in the form determined by the
Department including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions given
before the submission of bids unless at a pre-bid conference will not be binding on the
Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal, Contract
and Contract Bond document for each contract item includes specific and additional
information and instructions pertaining to submission of bids. That information should be
carefully read and the instructions followed by the bidder.

4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are summarized
for convenient reference by potential bidders on the page entitled “Important Dates for Bidders”.
Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of Article
101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of lllinois.

Erica J. Borggren
Acting Secretary of Transportation
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IMPORTANT DATES FOR BIDDERS

August 1, 2014 Bid Opening

PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit
the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m.
prevailing time twenty-one days prior to the letting of interest. This prequalification requirement
applies to first time contractors, contractors renewing expired ratings, contractors maintaining
continuous prequalification or contractors requesting revised ratings

The prequalification cut-off date is 4:30 p.m. prevailing time ~ July 11, 2014

To be eligible to bid, existing prequalification ratings must be effective through the date of letting.
JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must

submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7)

days prior to the letting date. The required joint venture forms are the “Request for Authorization to

Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the

ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time July 25, 2014

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time July 29, 2014

SUBMITTAL OF BIDS
The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at
2300 South Dirksen Parkway, Springfield, lllinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid.
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IDOT LETTING SCHEDULE
2014 - 2016

Transportation Pre-Qualification Joint Venture "Cut Bid Authorization DBE Utilization Plan

Letting D
Bulletin "Cut Off" Ooff" "Cut Off" etting Lay (SBE 2025 and SBE 2026)

7/3/2014 7/11/2014 7/25/2014 7/29/2014 8/1/2014 Submit With Bid
7/18/2014 8/1/2014 8/15/2014 8/19/2014 8/22/2014 Submit With Bid
8/15/2014 8/29/2014 9/12/2014 9/16/2014 9/19/2014 Submit With Bid
10/3/2014 10/17/2014 10/31/2014 11/5/2014 11/7/2014 Submit With Bid
12/5/2014 12/26/2014 1/9/2015 1/13/2015 1/16/2015 Submit With Bid
1/30/2015 2/13/2015 2/27/2015 3/3/2015 3/6/2015 Submit With Bid
3/20/2015 4/3/2015 4/17/2015 4/21/2015 4/24/2015 Submit With Bid
5/8/2015 5/22/2015 6/5/2015 6/9/2015 6/12/2015 Submit With Bid
6/26/2015 7/10/2015 7/24/2015 7/28/2015 7/31/2015 Submit With Bid
8/14/2015 8/28/2015 9/11/2015 9/15/2015 9/18/2015 Submit With Bid
10/2/2015 10/16/2015 10/30/2015 11/3/2015 11/6/2015 Submit With Bid
12/4/2015 12/28/2015 1/8/2016 1/12/2016 1/15/2016 Submit With Bid
1/29/2016 2/12/2016 2/26/2016 3/1/2016 3/4/2016 Submit With Bid
3/18/2016 4/1/2016 4/15/2016 4/19/2016 4/22/2016 Submit With Bid
5/6/2016 5/20/2016 6/3/2016 6/7/2016 6/10/2016 Submit With Bid
6/24/2016 7/8/2016 7/22/2016 7/26/2016 7/29/2016 Submit With Bid
8/12/2016 8/28/2016 9/9/2016 9/13/2016 9/16/2016 Submit With Bid
9/30/2016 10/14/2016 10/28/2016 11/1/2016 11/4/2016 Submit With Bid
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“LETTING YOU KNOW?”

The lllinois Department of Transportation (IDOT) is interested in maintaining close
communications with industry. This newsletter highlights subjects that we believe will

be of interest to you.

No. 149

July 2014

Form SBE 2025 - DBE
Participation
Statement
Clarification
Regarding Description
of Work for Trucking
and Hauling

Revised Notice of Letting Bulletin

IDOT must be able to monitor the Commercially Useful Function (CUF)
of Disadvantaged Business Enterprises (DBEs) for goal credit as a
recipient of Federal Highway Administration (FHWA) funds. IDOT
recently received clarification from FHWA that bidders must provide
sufficient detail to describe the DBE commitment for trucking and
hauling to support DBE goal credit. The DBE Special Provision requires
bidders to submit a DBE Utilization Plan on Department forms SBE 2025
and 2026 with the bid when there is a contract goal. In accordance with
the special provision requirement that “[a] description, including the pay
item numbers, of the work each DBE will perform...,” and specific to
form SBE 2025, DBE Participation Statement, a description of only
“trucking” or “hauling” without an associated pay item is insufficient.

The current form SBE 2025 provides the following instruction for partial
pay items:

Description must be sufficient to determine a Commercially
Useful Function, specifically describe the work and subcontract
dollar amount.

Associating a pay item(s) with the trucking or hauling will provide
sufficient description so that the partial work item can be directly related
to the contract and the CUF can be identified and monitored.

IDOT’s Small Business Enterprises staff may ask for clarification if a
form SBE 2025 is submitted for trucking or hauling without an
associated pay item. This clarification, specific to trucking or hauling,
may be made to confirm the DBE goal was met or adequate good faith
efforts were made without the need for an administrative
reconsideration. By the January 2015 letting, IDOT will no longer
provide opportunity to clarify the trucking description on form SBE 2025
outside of a reconsideration hearing, as bidders should be accustomed
to providing the detailed information required.

Information concerning the form SBE 2025 should be directed to IDOT’s
Bureau of Small Business Enterprises at (217)785-4611.
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Contract Information
for Bonding
Companies

lllinois Center for
Transportation (ICT)
2014 Erosion and
Sediment Control
Workshops

The ‘Surety Company Contract Status Information’ report, available on
the internet at http://www.dot.il.gov/wcp/pestimate1.asp, contains the
information frequently requested by bonding companies for contract
payments. This link may also be found on the IDOT website under Doing
Business/Contractor Services. This data is updated on a monthly

basis. To access the report, select either the contractor name, contract
number, bond number, or the surety name from one of the four drop
down lists, then click submit.

The ‘Contractor Payment Information’ report is also available on the
internet at http://www.dot.il.gov/wcp/cpaysearch.asp. This data is
updated on a daily basis.

The lllinois Center for Transportation (ICT) has released the 2014
Erosion and Sediment Control Workshop Schedule. The three modules
offered in this workshop series are designed for the lllinois Department
of Transportation (IDOT) contractors, inspectors, designers and others
interested in erosion and sediment control and storm water best
management practices (BMPs) for a sustainable environment.
Successful completion of Module | is required before taking Modules Il
or lll.

These classes are required by departmental policy (D&E 23 — Erosion
and Sediment Control Training:
http://www.dot.il.gov/desenv/DEPOLICY.pdf ) for a small group of IDOT
staff and consultants that oversee construction projects and project plan
development beginning in 2015.

Module I: Fundamentals of Storm Water Pollution, Erosion and
Sediment Control (September 10-11 — iHotel, Lincoln Room,
Champaign).

Module II: Erosion and Sediment Control Planning and Design (October
16 — IDOT District 1 Classroom, Schaumburg).

Module III: Inspection of Erosion and Sediment Control Best
Management Practices (BMPS) (October 15— Erosion Control Research
& Training Center, Urbana).

The class schedule, registration, and more information can be found on
the ICT website at the following link:
http://ict.illinois.edu/Training/erosion workshop.aspx

STAY INFORMED!

Keep in touch with your representative on the IDOT/Industry Policy
Committee and the IDOT/Industry Joint Co-op Committee.

Revised Notice of Letting Bulletin
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Bureau of Design and Environment
Contractor Publications
Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription
service, please follow the instructions to subscribe. The information will be automatically
emailed to the subscriber on the publish date. The following publications and reports are
currently available for subscription: To subscribe to the list, click on “SUBSCRIBE” and send
the blank email that opens (Don’t add anything to the subject line or to the body of the email).
Directions for unsubscribing are included with each email notification.

IDOT Contractor’s Packet SUBSCRIBE

PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to
all of the following publications and reports. Those not wishing to receive all of the
following lists can subscribe to the desired lists individually

IDOT Addendum/Revision Checklist SUBSCRIBE

A list showing Letting items that have changed as a result of a revision or an addendum.
The contractors should use this checklist to ensure they have incorporated into their plans
and proposals all addenda that have been issued for each particular letting item. The
checklist also identifies withdrawn and deleted items. The checklist is published regularly
whenever addenda are processed.

IDOT Aeronautics Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. The
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders. The listing is not published until jobs are awarded.
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks
after the letting, excluding the federal discretionary seeking projects placed on the March
and August lettings. These may take several months before funds are secured and the
projects awarded.

IDOT As Read Tabulation of Bids SUBSCRIBE

A listing of all bids as they were read at the bid opening. The bid amounts are not checked
at the time this listing is produced. This listing also includes a page which identifies all
letting items for which the as read low bid was, prior to a post letting review, within a
reasonable approximation of the Engineer’s estimate. The listing is usually published by
4:30 p.m. of the day of the letting.

IDOT Price Indices SUBSCRIBE
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining
cost adjustments on contracts containing the special provision.
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IDOT CBID Files SUBSCRIBE

The CBID files contain the pay items and quantities for a contract, as well as macros to
prepare and print a bid. These files are in Microsoft Excel format (xIs). CBID files are put on
the Website as they become available. It is your responsibility to determine which, if any,
addenda pertains to any project you may be bidding. Failure to incorporate all relevant
addenda may cause your bid to be declared unacceptable. Note that the CBID filename
is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin —
Notice of Letting for the correct contract number.

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting SUBSCRIBE
This is the official publication and invitation for construction bids by the lllinois Department of
Transportation’s Division of Highways, IDOT Division of Aeronautics and the lllinois
Department of Natural Resources. The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information. The bulletin will be published
on the advertised publish date for each reqgularly scheduled letting. Special lettings will have
applicable bulletins published at least 14 days prior to the letting on an as-needed basis.

IDOT Corrected Tabulation of Bids SUBSCRIBE

A report that lists of all bids for the letting, sorted by letting item. All bids have been
recalculated and checked before this listing is produced. The report identifies the eligible
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders for the letting. The listing is usually published within 14 days
after the letting.

IDOT Federal Wage Rates Listing SUBSCRIBE

Identifies the current federal wage rates to be used by contractors for preparing bids
whenever the construction activities are federally participating. The federal wage rates will
be published 10 days prior to the letting date.

IDOT For Bid List of Bidders SUBSCRIBE

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been
authorized to bid on each letting item for each letting. A separate list is compiled for each
letting and the list is sorted by letting item. The list will be published several times with the
last time being one day prior to the letting.

IDOT Local Roads Contractors Bulletin SUBSCRIBE

The Contractors Bulletin is a weekly publication advertising locally let and "material only,
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements
with a description of the job, the date and time of letting, description of the material needed
for bidding and any other information, and (3) awarded projects identifying the successful
bidder and the dollar amount.

IDOT News Flash from BDE SUBSCRIBE

A News Flash is important information released by the IDOT Bureau of Design and
Environment which all contractors should read. This is information that becomes available
after publication of the Notice of Letting Bulletin.
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IDOT Not For Bid List of Bidders SUBSCRIBE

A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier. A separate list is compiled for each letting and the list is sorted
by letting item. The list will be published several times prior to the Letting and a final list will
be published the day before the Letting.

IDOT Pay Item Report SUBSCRIBE

A report showing all the pay items on the letting. For each pay item, the listing identifies the
quantity, letting item number, contract number, county, IDOT district office and the unit of
measure. The Pay Item Report will be published after all proposals have been posted to the
Web Site.

IDOT Pay Item Report with Awarded Prices SUBSCRIBE

A listing of all pay items on a letting. For each pay item, the listing identifies the quantity,
letting item number, contract number, county, IDOT district office and the unit of measure.
This report has an added column which is the awarded unit price of each item. The Pay
Item Report with Awarded Prices will be published after the last item on the letting is
awarded.

IDOT Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down
of all bids per line item unit price, and it is only provided for awarded jobs. The listing
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders. The listing is not published until jobs are awarded.
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks
after the letting and may continue for up to 60 days. Jobs through the Division of
Aeronautics and the Department of Natural Resources are not included.

IDOT Transportation Procurement Bulletin SUBSCRIBE

The Transportation Procurement Bulletin Web Page features procurement information for
the construction and consulting industry, and the general public. Postings include Invitations
to Bid and Request for Proposals from a variety of Bureaus within the Department of
Transportation. The site also features important procurement information and links to
contract award notices including sole source procurements, emergency purchases, change
orders which exceed $30,000, and renewal notices. Subscribers will receive notification
when new procurement opportunities are posted to the Web page.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov
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Electronic Subscription Service

Bureau of Design and Environment Manual
and Procedure Memorandum Updates

Bureau of Design and Environment Manual _ The Bureau of Design and Environment
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the
Department and consultant personnel preparing Phase | studies and reports and contract plans
for Department. The BDE Manual presents most of the information normally required for
location, design and environmental evaluation of highway construction projects on the state
highway system. Download the BDE Manual at: http://www.dot.il.gov/desenv/bdemanual.html

BDE Procedure Memorandums

The BDE Procedure Memorandums are used as a means to implement changes in procedures,
policies, directives, and/or criteria in the interim between issuance of updates to the BDE
Manual. The designer should refer to these when using the BDE Manual until such time as they
are superseded or incorporated into an updated edition of the BDE Manual. BDE Procedure
Memorandums are available at: http://www.dot.il.gov/desenv/bdemems.html

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the
free subscription service, click on the link below and send the blank email that pops up. (Do not
add anything to the subject line or to the body of the email). Directions for unsubscribing are
included with each email notification.

SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov
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Electronic Subscription Service

Highway Standards

Highway Standards are drawings that show the details of various construction items and are considered part of
the plans. The Highway Standards applicable to a particular contract are referenced on the cover sheet of the
plans.

The Highway Standards are only available electronically. To access them, please visit the Department’s
website at http://www.dot.il.gov/desenv/hwystds/stnds.html

To receive updates related to the Highway Standards through the free subscription service, click on the link
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the
email). Directions for unsubscribing are included with each email notification.

SUBSCRIBE to the Highway Standards subscription list

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov
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NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:
(202) 755-1855 or 800-424-9071
Hotline Address:

Office of Inspector General

P. O. Box 23178

L’Enfant Plaza Station
Washington, D.C. 20024-0178

The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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{i‘ CHIEF PROCUREMENT OFFICE

\*,13' j Bill Grunloh, Department of Transportation - Highway Construction

e

CPO Memorandum

To: State Contractors and Consultants
From: Bill Grunloh ]3 é -
Date: November 21, 2013

Subject: Contribution Notice

With the approaching election season, the Chief Procurement Office would like to remind vendors of
the prohibition on political contributions found in Section 50-37 of the Illinois Procurement Code (30
ILCS 500/50-37). We encourage every vendor to be familiar with this section of the Code and to seek
legal advice as to how this section affects your company.

The first day candidates may file nominating petitions with the State Board of Elections is November
25, 2013. As such, please be sure to check the up to date listing of declared candidates which will be
available on the Board of Elections website at
http://www.elections.il.gov/Electioninformation/CandFiling.aspx.

Please note, in most cases contributions to the Governor and Lieutenant Governor as well as all other
declared candidates for those offices are prohibited. In addition, contributions made by entities and
persons affiliated with your business are also prohibited. For more information about which entities
and persons are considered “affiliated” with your business please see the Business Registration FAQ
available on the State Board of Elections website at
http://www.elections.il.gov/InfoForBusinesses.aspx or the lilinois Procurement Code at Section 50-37
(30 ILCS 500/50-37) which is available on the General Assembly’s website at

If you are unsure whether the prohibition on political contributions applies to your business, please
refer to the lllinois Procurement Code at Section 50-37 available on the General Assembly’s website at
http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActiD=532&ChapterlD=7.

Finally, please note if a vendor is found to violate this prohibition, all contracts between State
agencies and that vendor are voidable. If a vendor violates this prohibition 3 or more times within a
36-month period, then all contracts between State agencies and that vendor are void.

2300 South Dirksen Parkway o 200 Hanley Building o Springheld, IL 62764
P (217) 558-5434 o F:(217) 557-5445
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SPECIAL NOTICE |

ELECTRONIC BID DISPUTE RESOLUTION

If you believe your electronically submitted bid is in error and not what you submitted to the iCX
SecureVault please submit a request to the department on company letterhead identifying the
letting date, contract number, and iCX bid submittal confirmation number to:

lllinois Department of Transportation
Contracts Office, Room 326

2300 South Dirksen Parkway
Springfield, IL 62764

Attn: Jim Layden

The department will contact ExeVision, LC to release the available data directly to your firm.
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SPECIAL NOTICE

All bids must contain a properly completed Form A, Financial Information &
Potential Conflicts of Interests Disclosure.

A separate Form A must be submitted for each individual who can answer
“yes” to the questions in paragraph C on page 12 of the proposal package

A properly completed form includes the name and address of the contractor
and an original signature.

If a contractor is signing the Not Applicable Statement, the contractor’s
name and address is still required on the first page of Form A.

PLEASE NOTE: Form B, Other Contracts & Financial
Related Information Disclosure, has been changed. Please
be sure to read and check one of the applicable boxes.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov
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SPECIAL NOTICE

The department has created a new option in the Vendor
Documents System for electronic Good Faith Effort submittals.

Please click on the link for Submitting Electronic Good Faith
Efforts on the current letting Web page or go to
http://www.dot.il.gov/desenv/ESubmitGFEwPics.html.

Here you'll find easy to follow instructions for submitting your
Good Faith Effort using the Vendor Documents System.

If you have any questions please contact Bernice Richie at 217/785-4612.
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Special Notice Regarding
IDOT Proposals and Authorization To Bid.

ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond
is not required on items designated as Small Business Set-Asides.

ABOUT AUTHORIZATION TO BID

WHO CAN BID? Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT. To request authorization, a potential bidder must complete and
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124).

WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being
requested for bidding purposes. Only those items requested For Bidding will be analyzed. After the
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report
that indicates which items have been approved for bidding. |f Authorization to Bid cannot be
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/782-34183.

— ——— NOTICE ——— —

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF
CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED.
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SPECIAL NOTICE

The Department strongly encourages the prime contractor and their
approved sub-contractors to hire minority, women and disadvantaged
individuals from its federally funded Highway Construction Careers Training
Program (HCCTP) to help meet workforce and trainee goals. This program
is training minorities, women and disadvantaged individuals in highway
construction-related sKkills, e.g., math for the trades, job readiness, technical
skills coursework (carpentry, concrete flatwork, blueprint reading, site
plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare
them for a career in the highway construction trades. Graduates are well-
trained and ready to become productive entry-level construction workers.
Contact the appropriate district EEO officer to learn more about the

program and for assistance in meeting workforce and trainee goals.
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SPECIAL NOTICE

Please discontinue faxing your Affidavit of Availability with your Request for
Authorization to Bid/or Not For Bid Status request.

We are required to use only the Original Affidavit of Availability to
determine a contractor’s authorization to bid. This document has a
notarized signature and we must have the original signature prior to
processing your request. The faxed copies are not being looked at and are
just generating excess paper that we have to destroy.

Thank you for your cooperation in this matter.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov.
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SPECIAL NOTICE

Subcontractor Registration

Subcontractors interested in participating on contracts are required to
register with the Department. Prequalified contractors, consultants,
material suppliers and trucking companies are NOT required to register.
Subcontractors can register electronically at the Department’s web site,
http://www.dot.il.gov/. At the home page click on “Doing Business”. The
subcontractor registration form is listed under Contractor Services. The
registration form requires minimal information and can be completed in
minutes. Confirmation, along with a registration number, will be received
by e-mail in 1-2 days. Registration is valid for one year and will then
require renewal. Questions may be addressed to the Prequalification
Section, Bureau of Construction.

Phone: (217) 782-3413
E-mail: Michael.Copp@illinois.qgov
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SPECIAL NOTICE

IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act
96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011. The new law
requires the following communications to be reported to the Procurement Policy Board (PPB):

Communication pertaining to the substance of a procurement matter.

Communication that suggests a change or asks for a change to be made to a procurement
matter.

Communication regarding a change order, contract renewal or extension, and contract
awards for a procurement matter initiated by a vendor.

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor:

Assisted the agency in determining a need for a contract (except as part of a public
Request for Information).

Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP,
etc. (except as part of public opportunity).

Please note that the following communications need not be reported:

Statements made by a person in a public forum such as a trade show or public meeting.
Statements made regarding a matter of practice or procedure.

Statements initiated by a state employee about products, services, or industry best
practices.

Statements initiated by a vendor concerning general information about products, services,
or industry best practices -- so long as they are not specific to a current or potential
procurement matter.

Communications initiated by a vendor regarding construction or construction-related
contracts resulting in a contract modification of less than $250,000.

In order to conform to these new requirements, please note that IDOT intends to fully report the
substance of any reportable procurement communications to the PPB through a web application
developed by Central Management Services. The law requires the PPB to post all
communications received on their website within 7 days of receipt of the report.

It is important to understand that all communications received by IDOT employees from vendors
will be handled in compliance with the new law. This means that any phone calls, face-to-face
conversations, e-mails, or other types of communications that trigger reporting will be fully reported
to the PPB in accordance with the law and will ultimately be made public on the PPB Internet site.

More information regarding IDOT Procurement Reform initiative is available on the IDOT Internet
Site at the following address: http://www.dot.il.gov/procurementreform.htm

Revised Notice of Letting Bulletin August 1, 2014 Letting Published July 22, 2014



SPECIAL NOTICE

PAY ITEMS SUBMITTED WITH BIDS

» Please refer to paragraph 7 in the proposal referring to the
Schedule of Prices when submitting bids.

» Unit prices are to be submitted in U. S. dollars and cents.

* Fractions of a cent will be rounded down to the next whole
number.
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BID SUBMISSIONS FOR LETTINGS

SPECIAL NOTICE

¢ Please use the provided Cover Page (page 4 of the proposal

package) as the first page of your submitted bid.
e Please remember to staple your bid together.

e Proposals should be printed one-sided. (double side copies create
problems processing the bid).

Thank you for your cooperation.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov
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SPECIAL NOTICE

Clarification of Reconsideration for DBE Utilization Plans

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a
specified goal in the special provision for Disadvantaged Business Enterprise Participation.
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify
what conditions warrant providing the bidder an opportunity for an administrative
reconsideration and what documentation may be provided during the reconsideration process.

Under the DBE Special Provision the bidder must either document that it has obtained enough
DBE participation to meet the contract DBE goal or, in the event that the bidder has not
obtained enough DBE participation to meet the contract DBE goal, documented good faith
efforts. If the Department determines that the apparent low bidder has either failed to achieve
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the
bidder will be afforded an opportunity for an administrative reconsideration at which time
additional written documentation or argument of the bidder’s good faith efforts made prior to the
bid may be submitted.

The additional documentation that may be provided and considered during the reconsideration
should be limited to information further supporting the bidder’s original submittal. In limited
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of
its good faith efforts that were made prior to submitting its bid. Allowing additional
documentation to be submitted during an administrative reconsideration is not intended to be a
method by which a bidder may circumvent the intent of the regulations and the DBE Special
Provision by withholding required documentation until the time of a reconsideration proceeding.
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the
reconsideration proceedings, to begin making good faith efforts to meet the goal.
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SPECIAL NOTICE

SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In
accordance with Section 45-45 of the lllinois Procurement Code and the rules of the
Department, only bids from qualified small businesses will be considered for award. No
construction business is a small business if its annual sales and receipts exceed
$10,000,000.

To encourage maximum competition, these Small Business Set-Asides are open bidding
items. In accordance with the rules of the Department, prequalification is waived for
these items. All bidders, including those correctly prequalified by the Department, are
required to submit with the bids a Qualification and Equipment Inventory Certification
Form. The form is included with the proposal and bidding documents (pages 11a —11h).

You will find a current list of Set-Asides on the following page of this bulletin. There will
be Small Business Set-Asides on future Lettings as well.

All bidders planning to bid on a designated Small Business Set-Aside MUST submit a
Request For Authorization To Bid/or Not For Bid Status form (BDE 124) to the Plans &
Contracts Office by 4:30 pm, the Tuesday prior to the letting. Bidders submitting bids on
designated Small Business Set-Aside projects are NOT required to be prequalified by
the department, and therefore NOT required to submit an Affidavit of Availability (BC 57).

If you have any questions please contact Jim Layden at 217-782-7806 or send an email
to Jim.Layden@illinois.gov .
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SMALL PROJECTS LISTING

08/01/2014

Small Business Initiative Projects

The following items are designated as Small Business Set-Asides. In
accordance with Section 45-45 of the lllinois Procurement Code and the
rules of the Department, only bids from qualified small businesses will be
considered for award. No construction business is a small business if its
annual sales and receipts exceed $10,000,000.

To encourage maximum competition, these Small Business Set-Aside
projects are open bidding items. All bidders are required to submit with the
bids a Qualification and Equipment Inventory Certification Form. The form
is included with the proposal and bidding documents.

17 39 67 74 77 117 119

Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items are small HMA projects designated to encourage the
participation of prequalified small businesses and or prequalified
Disadvantaged Business Enterprises. These items have up to 3,000 tons
of bituminous products; however, the ownership of a bituminous plant is not
required in accordance with 44 lllinois Administrative Code 650.70. These
designated projects are open for bidding by any pre-qualified contractor
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt
(HMA) Plant Mix work rating. All other prequalification requirements are
unchanged.

6 7 10 28 31
32 46 62 134
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SPECIAL NOTICE

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS

All prime contractors please note that a complete DBE Utilization Plan
includes forms SBE 2025 and SBE 2026.

Both forms are required to be submitted with the bid on all construction
contracts that contain a specified goal in the special provision for
Disadvantaged Business Enterprise Participation.

Bids that do not have a DBE Ultilization Plan as required by special
provision will be rejected.
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- SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

Disadvantaged Business Enterprise (DBE) Utilization Plan

For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision. Forms for the
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small
Business Enterprises at (217) 782-5490.

DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)”;
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting. Failure to submit both forms with the bid shall
cause the bid to be rejected as not responsive.

SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES

lllinois Unified Certification Program DBE Directory

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to
implement a “one-stop” certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra
and Pace, has established the lllinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of
the letting date/bid opening may be utilized in meeting a DBE contract goal.

Supportive Services Consultants

IDOT'’s Office of Business and Workforce Diversity’s Bureau of Small Business Enterprises administers the federal Disadvantaged Business
Enterprise (DBE) program. The goal of IDOT’s DBE Supportive Services program is to provide assistance that fosters opportunities for DBE
firms to participate in IDOT'’s transportation-related contracts.

IDOT contracts with outside consultants to provide its DBE firms with management and technical supportive services assistance. This
assistance is provided at no cost to IDOT’s DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms
who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT.

Management assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development
of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.

Districts 1 - 3 (contract period 11/17/13 — 11/16/14) Districts 4, 5, 6, 7, 8, 9 (contract period 11/18/13 — 11/17/14)
Mr. Theo Joyner, Project Director Mr. Mark Vaughn, Project Director

Ralph G. Moore & Associates Franklin & Vaughn, LLC

401 South LaSalle, Suite 1401 2220 South Route 157, Suite 200 E.

Chicago, IL 60605 Glen Carbon, IL 62034

Phone: 312/419-7260 Fax: 312/419-1918 Phone: 618/614-3194 Fax: 618/675-4426

Email: theojoyner@rgma.com Email: mark@franklinvaughncpa.com

Technical Assistance includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications
and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related
documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on
various topics.

Districts 2, 3 (contract period 1/03/13 — 03/31/14) Districts 1, 6, 8, 9 (contract period 01/03/13-03/31/14)
Ms. Minal Hahm, Project Director Mr. Dave Clark, Project Director

M Squared Engineering, LLC ESI Consultants, Ltd.

W62N215 Washington Avenue 753 Windsor Road

Cedarburg, WI 53012 Charleston, IL 61920

Phone: 262/376-4246 Fax: 262/376-4246 Phone: 217/348-1900

E-mail: Minal@msquaredengineering.com Fax: 217/348-1903

E-mail: dclark@esiltd.com

Districts 4, & 7 (contract period 1/03/13-03/31/14) District 1 (contract period 1/03/13 — 03/31/14)
Ms. Althea Taylor, Project Director Kevin Hayes

Taylor Made Industries ESI Consultants, Ltd

330 S Wells, Suite 1022 208 South LaSalle Street, Suite 1705
Chicago, IL 60606 Chicago, lllinois 60604

Phone: 773/257-7100 Fax: 888/541-4004 Phone: 312/277-1700 Fax: 312/735-9741
E-mail: ataylor@taylormadeindustries.com E-mail: khayes@esiltd.com

(Technical Assistance consultants are continued on next page)
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Technical Assistance (continued)

District 5 (contract period 1/03/13 — 03/31/14)

Mr. Richard Nowack, Project Director, Quigg Engineering Inc.
2000 South Main Street, Suite A, Jacksonville, lllinois 62650
Phone: 217/245-5375 Fax: 217/245-5398

E-mail: rnowack@quiggengineering.com

FDIC Definition of Minority Depository Institution

Section 308 of the Financial Institutions Reform, Recovery, and Enforcement Act of 1989 ("FIRREA") requires the Secretary of the Treasury
to consult with the Director of the Office of Thrift Supervision and the Chairperson of the FDIC Board of Directors to determine the best
methods for preserving and encouraging minority ownership of depository institutions. Section 308 of FIRREA defines the term "minority
depository institution" as any depository institution where 51 percent or more of the stock is owned by one or more "socially and economically
disadvantaged individuals."

Given the ambiguous nature of the phrase "socially and economically disadvantaged individuals," the FDIC's Policy Statement defines
"minority depository institution" as any Federally insured depository institution where 51 percent or more of the voting stock is owned by
minority individuals. "Minority" as defined by Section 308 of FIRREA means any "Black American, Asian American, Hispanic American, or
Native American." The voting stock must be held by U.S. citizens or permanent legal U.S. residents to be counted in determining minority
ownership.

In addition to institutions that meet the ownership test, institutions will be considered minority depository institutions if a majority of the Board
of Directors is minority and the community that the institution serves is predominantly minority. Institutions that are not already identified as
minority depository institutions can request to be designated as such by certifying that they meet the above definition. Institutions interested in
self-certification should contact the National Coordinator of the FDIC's Minority Depository Institutions Program.

As of March 18, 2014, the list of Minority Depository institutions in lllinois are as follows:

AMERICAN METRO BANK CHICAGO, IL
AMERICAN METRO BANK, 667 N CASS AVE OFF WESTMONT, IL
AMERICAN METRO BANK , CHINATOWN BRANCH CHICAGO, IL
AZTECAMERICA BANK BERWYN, IL
HIGHLAND COMMUNITY BANK CHICAGO, IL
HIGHLAND COMMUNITY BANK, 10537 S HALSTED ST OFF CHICAGO, IL
HIGHLAND COMMUNITY BANK , WOODLAWN BRANCH CHICAGO, IL
ILLINOIS-SERVICE FS&LA CHICAGO, IL
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL
INTERNATIONAL BANK CHICAGO CHICAGO, IL
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL
NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL
MILLENNIUM BANK DES PLAINES, IL
NATIONAL REPUBLIC BANK OF CHICAGO CHICAGO, IL
PACIFIC GLOBAL BANK CHICAGO, IL
PACIFIC GLOBAL BANK, 3233 S ASHLAND OFFICE CHICAGO, IL
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL
SEAWAY BANK & TRUST COMPANY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY | BROADVIEW, IL
SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH CRESTWOOD, IL
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH MAYWOOD, IL
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL
URBAN PARTNERSHIP BANK CHICAGO, IL
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IMPORTANT NOTICE:

TRANSPORTATION BULLETIN REVISIONS

Letting Date: August 1, 2014

The following revisions have been made to this Transportation Bulletin. If you downloaded the
bulletin prior to the noted revision date, you should incorporate the revisions or download and use
a new copy of the bulletin.

REVISION DATE: July 22, 2014

Revision No.

Revision No.

Revision No.

Revision No.

Revision No.

Revision No.

Revision No.
Revision No.
Revision No.

Revision No.10:

1:

2:

8:

9:

Item No. 8A has been WITHDRAWN from the Letting.

Item No. 47 the description reads (Job No. C-91-233-01). The description has
been changed to read (Job No. C-91-293-01).

: ltem No. 69 the description reads (15 Working Days). The description has been

changed to read (Completion Date: November 21, 2014).

. Item No. 70 the description reads (Job No. C-93-041-140). The description has

been changed to read (Job No. C-93-041-14).

. Item No. 95 contract 74282 has been WITHDRAWN from the Letting.

: ltem No. 96 the description reads (Completion Date: November 21, 2014). The

description has been changed to read (Completion Date: November 21, 2014
Plus 10 Working Days).

: Item No. 97 contract 74423 has been WITHDRAWN from the Letting.

ltem No. 102 contract 74643 has been WITHDRAWN from the Letting.
ltem No. 112 contract 78186 has been WITHDRAWN from the Letting.

Item No. 132 A Pre-Qualification Waiver has been added.
Pre-qualification of bidder with the Department of Transportation is not
required on this item; however, prospective bidders must comply with
Paragraph 3d of the Invitation for Bids in the Transportation Bulletin

Revision No.11: ltem No. 144 the description reads (Job No. C-96-067-10). The description has

been changed to read (Job No. C-93-067-10).
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August 1, 2014 Letting
Revised Index Listing

PAVEMENT

114. Alexander 136RS-4, 137RS-2 FAP 14 IL 3

52. Boone (K, 101)RS-4 FAP 754 IL 76

64. Bureau (103,104)RS-6 FAP 646 IL 40

57. Bureau (L1Y)RS-1 & (11X)RS-3 FAS 1248 Us 6/34

147. Bureau (22)RS-6 FAP 587 Us 34

146. Bureau (R-4)RS-3 FAS 1252 IL 29

76 . Bureau 114RS-5 FAP 316 IL 26

80. Champaign-Piatt 5RS-3 FAS 1513 IL 10

108. Clinton 126-1RS-3 FAP 805 IL 161

98. Coles (15,18-20), (15-21,22)RS-2 FAI 57 I-57

34. Cook (525-1&3114)RS-3 FAP 344 IL 83/IL 171

137. Cook-DuPage-Lake 2014-029RS VARIOUS VARIOUS

21. Cook 0105R-N(12) FAP 362 BARRINGTON RD
18. Cook 0105RS-3 FAP 362 BARRINGTON RD
9. Cook 0707-RS-6 FAU 1599 MAIN ST/142ND ST
19. Cook 105RS-2 FAP 362 BARRINGTON RD

138. Cook 11-00288-00-BT SKOKIE VALLEY TRAIL

42. Cook 13-00109-00-RS FAU 1687 & FAU 3799 Rohlwing Rd&Industrial Ave
46. Cook 14-00050-00-RS 107TH STREET

44, Cook 14-00085-00-RS FAU 2829 CHARLEMAGNE AVENUE
4. Cook 2010-095-RS FAP 876 IL 1
6. Cook 2010-101-RS FAP 345 BLUFF CITY BLVD
7. Cook 2010-102-RS FAI 290 HARRISON ST
8. Cook 2010-103-RS FAU 1411 RANDOLPH ST
10. Cook 2010-105-RS FAU 2775 OAK PARK AVE
5. Cook 582R-1-RS-2 FAP 559 IL 58

96. Cumberland (18-45)RS-4 FATI 70 I-70

100. Cumberland (18-46,18-47)RS-2 FAI 70 I-70

61. DeKalb (116)RS-5 FAP 573 Us 30

62. DeKalb (117)RS-6 FAP 573 Us 30

152. DeKalb (29,30)RS-4 FAP 68 IL 23

93. Effingham-Fayette 102RS-3,103RS-2,102N FAS 2801/FAP 774 IL 128

70. Ford (127X)RS-3 FAP 326 IL 47/IL 9
55. Ford 17 RS-4 FAP 697 IL 9

121. Franklin D9 CM PATCH 2015-3 FAI 57/FAP 873 I-57/IL 149

120. Gallatin D9 CM PAVEMENT REPAIR 2015-1 FAP 331 IL 13

120. Gallatin D9 CM PAVEMENT REPAIR 2015-1 FAP 331 IL 13

85. Hancock (28)I-2, (29)1-3, (30)1I-1 FAP 315 UsS 136

113. Hardin (6,6-1)RS-2 FAP 780 IL 34

79. Henderson-Warren 137W-1; (138,139)W-2 FAP 665 IL 116

77. Henry-Knox 48-1(24,25)I;(26-1,26,27)I-2] FAI 74 I-74 0

72. Iroquois (36,21)RS FAP 317 US 24/US 45
60. Iroquois-Ford (33)RS-5 & (32)RS-3 FAS 338 Us 45

67. Iroquois D3 ROUTE AND SEAL 2015-1 FAP 317 & 332 Us 24 & IL 1
74. Iroquois D3 ROUTE AND SEAL 2015-2 FAP 840 IL 49

116. Johnson (114,115,116)RS-4 FAP 726 IL 37

115. Johnson 38RS-5 FAS 960 Us 45

23. Kane (AR-EXT&36)RS-2 FAU 3887 IL 31

28. Kane—-Kendall 16RS-5 FAP 360 HILL AVENUE
49. Kane 08-00377-00-CH FAP 360 KIRK ROAD

157. Kane 106-S-N-1 FAP 345 Us 20

20. Kane 106-S-N-2 FAP 345 Us 20

22. Kane 126RS-5 FAP 307 IL 64

13. Kane 4R-RS-8 FAP 347 IL 38

12. Kane 5R-RS-3 FAP 567 IL 38

68. Kankakee (11,11X,11X-3,11X-2)RS-2 FAP 41 IL 17

149. Kankakee (140)RS-9 FAP 840 IL 50

53. Kankakee (15)RS-5 FAP 330 Us 45/52

58. Kankakee 11RS-4 & 12RS-5 FAP 41 IL 17

144. Kankakee 7 RS-3 FAP 332 IL 1

69. Kendall (651)RS-1 FAP 591 Us 34

54. Kendall 118RS-3 FAU 379 IL 126

78. Knox (101,111)RS-3 FAS 379 IL 167

133. Lake (AY&BY)RS-2 FAU 2706 IL 43

139. Lake 09-00135-11-BT FAU 1223 WASHINGSTON STREET
45. Lake 12-00093-00-BT ROBERT MCCLORY BIKE PATH

16. Lake 36-RS-5 FAU 186 IL 134

27. Lake 3RS-2 FAU 0197 IL 137

11. Lake SY-3-RS-4 FAP 334 Us 12

145. LaSalle (4,5)RS-4 FAP 311 IL 71

65. LaSalle (5&6)RS-2 FAP 68 IL 23

148. LaSalle (70,69,68)RS-5 FAS 253 IL 251

63. Livingston (101,102)RS-3 FAP 68 IL 23

56. Livingston (113,114)RS-4 FAP 681 IL 116

-1
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153. Livingston
92. Logan

90. Logan
103. Macon
107. Madison
110. Madison-St Clair
106. Madison
109. Marion
131. Massac

25. McHenry
29. McHenry
32. McHenry
47. McHenry
48. McHenry
26 . McHenry
81. McLean
127. Monroe
156. Monroe

88. Montgomery
75. Putnam-LaSalle
111. Saline

89. Sangamon
129. sSt. Clair
105. Wayne

142. Whiteside-Carroll
24. Will

30. wWill

31. will

15. will

33. Will

119. Williamson
14. will

BRIDGES

91. Adams

86. Adams

99. Effingham-Fayette
73. Ford

143. Iroquois
66. Iroquois
130. Jefferson
130. Jefferson
140. Lake

94. Lawrence
134. McHenry
132. Peoria

87. Pike

126. Sangamon
117. Various
125. Vermilion
ELECTRICAL

141. Cook

38. Cook

36. Cook

37. Cook

40. Kane

51. Kane

104. Various

Revised Notice of Letting Bulletin

D7 HMA RESURF 2015-2
(X-3,X-2)RS-1

DIST 8 HEFST 2015-1
28-R-1
(61-1-1,101,102)RS-1
10-00089-00-RS
(21X,29V & 132)RS-2
131RS-5

14RS-7

27TR-2

27R-3

29R-RS-3

D5 CM PATCHING 2015-1
10-00049-00-PV
12-00044-00-PK
(116)RS

103RS-4

(29,30)RS-1
(110X)I-2, (SP-Z)I-1
05-00009-03-RS

D7 HMA RESURF 2015-9
(7,8,9)RS-2

(1L04R)RS

(EX&JIX)RS-4

111 (N&NW)RS—-4
112A-RS

2012-049RS

D9 CM DECK CRACK SEAL 2015-1

MY-RS-1

(10) 1

(1Z-B)BJR, I-7
(26-5,26-5-1,25-1-1)R
(27-1HB-2) IR

(

38-4)RS-2, (38-4)BR, BR1, BR3
(38-6B)I-2 & (38-6B-1)I-2

13-00209-00-BR
13-00209-00-BR
12-00239-00-BR
109B-1

21B-R

D4 MCHD TC&P 2014-1
(17)1I
11-00472-00-BR

D9 DECK SEAL 2015-1
10-09124-00-BR

12-00087-00-TL
2012-032TS
2014-008TsS
2014-019Ts
11-00214-00-TL
11-00418-01-SP

D7 ELECTRICAL REPAIRS 2015-1

FAT 55

FAP 717

FAP 320

FAP 323

FAP 594
VARIOUS

FAU 9128
FAP 805/FAS 795
FAS 958

FAP 303

FAP 303

FAP 333

FAP 305

FAP 305

FAP 324

FAI 55

FAU 9302
PARK AND RIDE LOT
FAS 1741
FAP 619

FAP 332

FAP 666
VARIOUS

FAP 328/821
FAP 646 & FAS 2187A
FAP 330

FAP 856

FAP 631

FAS 1317
FAU 0291
FAT 57

FAP 112

FAP 506
FAP 63
FAI 70
FAP 697
FATI 57
FATI 57
CH 15

CH 15
MATHON DRIVE
FAP 781
FAP 66
FAI 74
FAP 566
FAU 7987
VARIOUS
TR 383

FAU 2697
VARIOUS
VARIOUS
VARIOUS
FAP 361
FAP 336
VARIOUS

August 1, 2014 Letting

I-55

IL 10

IL 10/121

Us 36

IL 203

VARIOUS
COLLINSVILLE RD
IL 161

CH 12

Us 14/1L 173

IL 173

IL 120

Us 14

Us 14

Us 14

I-55

NORTH MAIN STREET

FR I-55 (WEST)

IL 71

Us 45

BUS 55/5TH,6TH & 9TH

Us 45/IL 15

IL 40 & PILGRIM RD
Us 45

Us 6

IL 102

IL 113

DIVISION ST

I-57

IL 53/IL 7

IL 96
Us 24
I-70
IL 9
I-57
I-57
PANZIER LANE
PANZIER LANE

IL 33

Us 14

I-74

IL 106

WEST FAYETTE AVENUE
VARIOUS

WILLOW SPRINGS ROAD
VARIOUS

VARIOUS

VARIOUS

STEARNS ROAD
RANDALL ROAD
VARIOUS

Published July 22, 2014



MISCELLANEOUS

43. Cook 06-00045-02-LS FAP 330 MANNHEIM ROAD
35. Cook 2014-0061 VARIOUS VARIOUS
39. Cook 3134-T(14) FAP 348 IL 43
17. Cook 3738-T FAP 378 MCCORMICK BLVD
71. DeKalb (15)Ts-1 FAP 591 Us 34
123. Iroquois 14-00312-00-SP FAS 321 CH 4
128. Jersey 06-00015-00-HP WETLANDS NATURE WALK
122. Jo Daviess 11-00002-00-SwW FAP 650 IL 78
50. Kane 11-00418-00-SP FAU 2301 & FAU 1283 Burlington Rd & Huntley Rd
41. Kane 12-00081-00-SP VARIOUS
151. Kendall (118,119)I-2 FAU 379 IL 126
155. sSt. Clair 12-00024-00-SwW FAU 9369 URBANA DRIVE
3. Various D 1 GRVD INT PVMNT MRK 15-09 VARIOUS VARIOUS
1. Various D 1 H-T PVMNT MRK RPR 15-07 VARIOUS VARIOUS
150. Various D-3 HIGHWAY DAMAGE REPAIR 2015 VARIOUS VARIOUS
2. Various D1 H-T PVMNT MRK RPR 15-08 VARIOUS VARIOUS
118. Various D9 GUARDRAIL REPAIR FY15-1 VARIOUS VARIOUS
136. Will-Cook 2013-0721 FAI 80 I-80
135. Will 2013-0711I FAI 80 I-80
124. Woodford 12-00012-00-SwW VARIOUS
AERONAUTICS
5A. Cass GREATER BEARDSTOWN
11A. Champaign U OF I - WILLARD
7A. Cook CHICAGO EXECUTIVE
6A. DeKalb DEKALB TAYLOR MUNICIPAL
9A. Lake WAUKEGAN NATIONAL
10A. Peoria PEORIA INTERNATIONAL
4A. Rock Island QUAD CITY INTERNATIONAL
1A. Saline HARRISBURG RALEIGH
2A. St. Clair MIDAMERICA ST. LOUIS
3A. Tazewell PEKIN MUNICIPAL

ILLINOIS DEPARTMENT OF NATURAL RESOURCES

3LR. Fulton ROSE SLOPE FAILURE MINE RECLAMATIN PROJECT
2LR. Jackson SIMCO CARBON#1 REMEDIAL & UNITY POINT SINKHOLES
1LR. Williamson MADISON #9 SINKHOLES & MADISON BRUSH MINE

- 3 =
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AUGUST 1, 2014 LETTING
REVISED ITEMS DESCRIPTIONS

Contract No. 46334 Various Counties District 1

Section D 1 H-T PVMNT MRK RPR 15-07

Various Routes (VARIOUS)

Placing various widths and types of pavement marking lines at locations specified on individual work area; includes
374,200 ft thermoplastic pavement marking; 198,000 ft hot spray thermoplastic pavement marking; 1,620 ft preformed
plastic pavement marking; 2,700 ft preformed thermoplastic pavement marking; 142,800 ft modified urethane pavement
marking; 160,000 sq ft pavement marking removal. (Completion Date: November 30, 2015)

(Job No. C-60-007-15) (0-01581-1001) (See the Special Provisions for the DBE Percentage)

Contract No. 46335 Various Counties District 1

Section D1 H-T PVMNT MRK RPR 15-08

Various Routes (VARIOUS)

Placing various widths of thermoplastic pavement marking at locations shown on individual work orders; includes 386,000
ft thermoplastic pavement marking; 25,000 sq ft thermoplastic pavement marking symbols and letters; 220,000 sq ft
pavement marking removal; (Completion Date: November 30, 2015) (Job No.C-60-008-15) (0-01581-1002)

(See the Special Provisions for the DBE Percentage)

Contract No. 46336 Various Counties District 1

Section D 1 GRVD INT PVMNT MRK 15-09

Various Routes (VARIOUS)

Placement of various types, sizes and widths of pavement markings at locations specified on individual work orders;
includes 131,000 ft thermoplastic pavement marking; 191,000 ft modified urethane pavement marking; 227,500 ft
grooving for recessed pavement marking; 10,000 sq ft pavement marking removal. (Completion Date: November 30,
2015) (Job No. C-60-009-15) (0-01581-1003) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

Contract No. 60L96 Cook County District 1

Section 2010-095-RS

FAP Route 876 (IL 1)

This project consists of 2.90 miles of pavement resurfacing on IL Route 1 (FAP 876 ) from Strieff Lane to Chicago Road
within the City of Chicago Heights and the Village of Glenwood in Cook County; includes 58 cu yd removal and disposal
of unsuitable material; 74,340 Ib bituminous materials (prime coat); 4,520 ton polymerized leveling binder (machine
method); 11,146 ton polymerized HMA surface course; 2,448 sq ft PCC sidewalk; 110,413 sgq yd HMA surface removal;
1,220 sq yd class D patches; 65,754 ft thermoplastic pavement marking; 1,450 each raised reflective pavement marker;
2,173 ft detector loop replacement; 46 each frames and lids to be adjusted (special); mobilization. traffic control and
protection. (40 Working Days) (Job No.C-91-063-11) (1779790000) (See the Special Provisions for the DBE Percentage)

Contract No. 60M08 Cook County District 1

Section 582R-1-RS-2

FAP Route 559 (IL 58)

This project consists of .9686 miles of HMA milling and resurfacing, pavement patching, as well as curb, gutter, median,
and sidewalk repair in IL 58 between 1-290 and west of 1-90 within the City of Rolling Meadows in Cook County; includes
1,806 ton polymerized leveling binder (machine method); 29,539 Ib bituminous materials (prime coat); 4,387 ton
polymerized HMA surface course; 485 sq ft PCC sidewalk; 44,758 sq yd HMA surface removal; 439 sq yd class D
patches; 16,707 ft thermoplastic pavement marking; 427 each raised reflective pavement marker; 1,318 ft detector loop
replacement; 9 each frames and lids to be adjusted (special); mobilization; traffic control and protection. (25 Working
Days) (Job No.C-91-075-11) (1774730100) (See the Special Provisions for the DBE Percentage)

Contract No. 60M21 Cook County District 1

Section 2010-101-RS

FAP Route 345 (BLUFF CITY BLVD)

0.46 mile of resurfacing on Bluff City Blvd. from US 20 to Gifford Rd. in Elgin; includes 556 sq yds HMA base course;
1,277 tons polymerized HMA binder and surface course, Mix F; 8,249 sq yds milling; 260 sq yd patching; 140 tons
aggregate shoulders; 25 ft steel plate beam guard rail; 2 traffic barrier terminal; 9,570 ft thermoplastic pavement marking;
mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-088-11) (1-77784-0000)

(See the Special Provisions for the DBE Percentage)
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10.

Contract No. 60M25 Cook County District 1

Section 2010-102-RS

FAI Route 290  (HARRISON ST)

This project consists of 0.515 miles of pavement resurfacing in the Village of Maywood in Cook County; includes 384 ton
polymerized leveling binder (machine method); 4,604 Ib bituminous material (prime coat); 100 ton HMA replacement over
patches; 1,322 ton HMA surface course; 13,200 sq yd HMA surface removal; 8,160 sq ft sidewalk removal; 437 sq yd
HMA removal over patches; 380 sq yd class D patches; 7,996 ft thermoplastic pavement marking; 45 each raised
reflective pavement marker; 172 ft detector loop replacement; 30 each frames and lid to be adjusted (special);
mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-092-11) (17-0061-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 60M26 Cook County District 1

Section 2010-103-RS

FAU Route 1411 (RANDOLPH ST)

This project consists of 0.45 miles of pavement patching, resurfacing with level binder and surface course, and the
placement of thermoplastic pavement markings to Randolph Street from Lathrop Avenue to IL 43 (Harlem Avenue) in the
Village of Forest Park in Cook County; includes 623 ton polymerized leveling binder (machine method); 7,645 pound
bituminous materials (prime coat); 218 ton HMA replacement over patches; 1,269 ton HMA surface course; 11,326 sq yd
HMA surface removal; 3,177 sq ft sidewalk removal; 1,293 sq yd HMA removal of patches; 1,124 sq yd class D patches;
5,715 foot thermoplastic pavement marking; 65 each raised reflective pavement marker; 28 each frames and lids to be
adjusted (special) 20 each drainage structures to be cleaned; mobilization; traffic control and protection. (20 Working
Days) (Job No.C-91-093-11) (176785-00-00) (See the Special Provisions for the DBE Percentage)

Contract No. 60M42 Cook County District 1

Section 0707-RS-6

FAU Route 1599 (MAIN ST/142ND ST)

This project consists of 1.519 miles of pavement resurfacing, beginning on the centerline of FAU 1599 approximately 22
feet east of Indiana Avenue and extending in an easterly direction along FAU 1599 through the Village of Dolton in Cook
County; includes 14.7 cy yd removal and disposal of unsuitable material; 1,513 ton polymerized leveling binder (machine
method); 24,756 pound bituminous materials (prime coat); 3,081 ton HMA surface course; 3,803 sq ft PCC sidewalk;
3,675 sq yd HMA surface removal; 150 sq yd class D patches; 16,797 foot thermoplastic pavement marking; 974 each
raised reflective pavement marker; 988 foot detector loop replacement; 70 each frames and lids to be adjusted (special);
mobilization; traffic control and protection. (30 Working Days) (Job No.C-91-109-11) (176714-00-00)

(See the Special Provisions for the DBE Percentage)

Contract No. 60M31 Cook County District 1

Section 2010-105-RS

FAU Route 2775 (OAK PARK AVE)

This project consists of 0.597 miles of pavement resurfacing within the city of Berwyn in Cook County; includes 566 ton
polymerized leveling binder (machine method) 53,170 pound bituminous material (prime coat); 96 ton HMA replacement
over patches; 1,346 ton HMA surface course; 7,715 sq yd HMA surface removal; 2,858 sq yd class D patches; 5,652 foot
thermoplastic pavement marking; 73 each raised reflective pavement marker; 370 foot detector loop replacement; 3 each
frames and lids to be adjusted (special); mobilization; traffic control and protection/ (30 Working Days) (Job No.C-91-098-
11) (1780400000) (See the Special Provisions for the DBE Percentage)

11.

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

Contract No. 60N26 Lake County District 1

Section SY-3-RS-4

FAP Route 334 (US 12)

Resurfacing on US 12 from Ela Rd. to Lake Cook Rd. in Lake Zurich, Deer Park and Kildeer; includes 10 cu yds furnished
excavation; 9,259 sq yds topsoil; 4,480 ft grading and shaping ditches; 2 acres seeding; 12,290 sq yds subbase granular
material; 24,993 tons polymerized HMA binder and surface course, Mix F; 100 sq ft PCC sidewalk; 178,470 sq yds
milling; 5,808 sq yds patching; 2,425 tons aggregate wedge shoulder; 10,630 sq yds HMA shoulders; 30,011 ft shoulder
rumble strips; 101,625 ft thermoplastic pavement marking; 8,578 ft detector loop; 225 units grading and shaping
shoulders; 600 ft concrete curb and gutter; mobilization; traffic control and protection. (60 Working Days)

(Job No. C-91-296-11) (1-78438-0000) (See the Special Provisions for the DBE Percentage)

12.

Contract No. 60N37 Kane County District 1

Section 5R-RS-3

FAP Route 567 (IL 38)

Resurfacing on IL 38 from West County Line Road (DeKalb County Line) to IL 47 in Elburn and unincorporated Virgil and
Compton Townships; includes 13,697 tons HMA binder and surface course, Mix D; 91,472 sq yds milling; 1,125 sq yds
patching; 8,704 tons aggregate wedge shoulder; 68,865 ft thermoplastic pavement marking; 68 ft detector loop; 615 units
grading and shaping shoulders; 31,009 ft shoulder rumble strip; 21,617 ft hot spray thermoplastic pavement marking;
mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-307-11) (1-78214-0000)

(See the Special Provisions for the DBE Percentage)
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In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

13. Contract No. 60N38 Kane County District 1
Section 4R-RS-8
FAP Route 347 (IL 38)
9.0 miles of milling and resurfacing on IL 38 from IL 47 to IL 31 in Elburn, St Charles, Geneva and unincorporated Kane
County; includes 32,528 tons polymerized HMA binder and surface course, Mix F; 227,459 sq yds milling; 1,705 sq yds
patching; 7,710 tons aggregate wedge shoulder; 157,377 ft thermoplastic pavement marking; 5,545 ft detector loop;
27,134 ft centerline-rumble strip; 609 units grading and shaping shoulders; 16,308 ft storm sewers to be cleaned;
mobilization; traffic control and protection. (75 Working Days) (Job No. C-91-308-11) (1-77968-0000)
(See the Special Provisions for the DBE Percentage)

14. Contract No. 60N42 Will County District 1
Section MY-RS-1
FAP Route 112  (IL 53/IL 7)
Milling and resurfacing along 1.86 miles of IL 53 from Caton Rd. to Renwick Rd. in Will County; includes 59,145 sq yds
milling; 160 ft concrete curb and gutter; 924 ft detector loop; 225 ft steel plate beam guard rail; 1,335 sq yds patching;
8,765 tons polymerized HMA binder and surface course, Mix F; 48,639 ft thermoplastic pavement marking; 578 tons
aggregate shoulders; mobilization; traffic control and protection. (35 Working Days) (Job No.C-91-312-11) (1-78240-0000)
(See the Special Provisions for the DBE Percentage)

15. Contract No. 60N53 Will County District 1
Section 112A-RS
FAS Route 1317 (IL 113)
Resurfacing and other related work on IL 113 from Gray Rd. to Kankakee County line in Custer Township; includes 9,340
tons HMA binder and surface course, Mix D; 837 sq yds milling; 685 sq yds patching; 2,695 tons aggregate wedge
shoulder; 1,420 sq ft concrete sealer; 51,235 ft thermoplastic pavement marking; 7,450 gal rejuvenating agent; 25,450 ft
center line-rumble strip; 512 units grading and shaping shoulders; 33,525 Ibs bituminous materials (prime coat); 33,805 ft
hot spray thermoplastic pavement marking; 74,500 hot in-place recycling; mobilization; traffic control and protection.
(40 Working Days) (Job No.C-91-323-11) (1-78468-0000) (See the Special Provisions for the DBE Percentage)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

16. Contract No. 60N58 Lake County District 1
Section 36-RS-5
FAU Route 186 (IL 134)
Resurfacing on IL 134 (Main St.) from US 12 (Rand Rd.) to IL 120/Belvidere Rd. in Round Lake, Fox Lake, Round Lake
Park and Hainesville; includes 35 cu yds earth excavation; 15,719 tons HMA binder and surface course Mix D; 1,797 sq ft
PCC sidewalk; 123,720 sq yds milling; 1,360 sq yds patching; 525 tons aggregate wedge shoulder; 1,370 ft concrete curb
and gutter; 2,998 ft detector loop; 90,888 Ibs bituminous materials (prime coat); 129,391 ft thermoplastic pavement
marking; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-328-11) (1-78447-0000)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

17. Contract No. 60R87 Cook County District 1
Section 3738-T
FAP Route 378 (MCCORMICK BLVD)
Drainage improvement along McCormick Blvd. from Howard St. to Touhy Ave. in Skokie; includes 390 cu yds trench
backfill; 396 ft perimeter erosion barrier; 132 sq yds aggregate subgrade improvement; 51 sq ft PCC sidewalk; 166 sq yds
patching; 330 ft storm sewers; 4 catch basins; 3 manholes; 80 ft concrete curb and gutter; 4,620 ft thermoplastic
pavement marking; 51 drainage structures to be cleaned; 3,238 ft storm sewers to be cleaned; mobilization; traffic control
and protection. (25 Working Days) (Job No. C-91-229-12) (1-78709-0000)
(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: February 28, 2014 Letting (Item 51)
PREVIOUSLY ADVERTISED: April 25, 2014 Letting (Item 3)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

18. Contract No. 60R96 Cook County District 1

Section 0105RS-3

FAP Route 362 (BARRINGTON RD)

1.96 miles of resurfacing on Barrington Rd. from US 20 (Lake St.) to Schaumburg Rd. in Schaumburg, Streamwood and
Hanover Park; includes 10,084 tons polymerized HMA binder and surface course, Mix F.; 40 sq ft PCC sidewalk; 69,933
sq yds milling; 2,100 sq yds patching; 33,341 ft thermoplastic pavement marking; 2,567 ft detector loop; 500 ft concrete
curb and gutter; 49,565 Ibs bituminous materials (prime coat); mobilization; traffic control and protection.

(45 Working Days) (Job No. C-91-270-12) (1-78265-0000) (See the Special Provisions for the DBE Percentage)
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In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

19. Contract No. 60T03 Cook County District 1
Section 105RS-2
FAP Route 362 (BARRINGTON RD)
1.76 miles of resurfacing on Barrington Rd. from IL 72 to Schaumburg Rd. in Streamwood, Schaumburg and Hoffman
Estates; includes 9,948 tons polymerized HMA binder and surface course, Mix F; 800 sq ft PCC sidewalk; 71,436 sq yds
milling; 1,540 sq yds patching; 250 sq ft HMA median; 1,616 ft detector loop; 28,898 ft thermoplastic pavement marking;
17,680 Ibs bituminous materials (prime coat); 1,300 ft concrete curb and gutter; mobilization; traffic control and protection.
(40 Working Days) (Job No. C-91-276-12) (1-78264-0000) (See the Special Provisions for the DBE Percentage)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

20. Contract No. 60T09 Kane County District 1
Section 106-S-N-2
FAP Route 345 (US 20) Project ACCM-345(60)
0.75 mile of widening and resurfacing, left turn lanes, traffic signal modernization and lighting on US 20 at IL 47/IL 72
(South Junction) in Pingree Grove; includes 32 shade trees; 50 intermediate trees; 10,091 cu yd earth excavation; 27,619
sq yds topsoil; 27,616 sq yds erosion control blanket; 857 cu yds aggregate subgrade improvement; 3,787 sq yds HMA
base course widening; 3,474 tons polymerized HMA binder and surface course, Mix F; 4,777 sq yds pavement removal;
17,024 sq yds milling; 1,537 sq yds patching; 2,447 sq yds aggregate shoulders; 6,184 sq yds HMA shoulders; 2 removal
of existing structures; 9.9 cu yds concrete; 1,290 Ibs epoxy coated reinforcement bars; 20 ft precast box culvert 3' x 2';
300 ft steel plate beam guard rail; 87 sq ft sign panel; 20,914 ft thermoplastic pavement marking; 11,259 ft electric cable;
36 luminaires; 26 aluminum light poles; 2 controllers; 4 steel combination mast arm assemblies and poles; 12 signal
heads, LED; 712 ft detector loop; 82 units grading and shaping shoulders; 2,815 ft fiber optic cable; 108 ft soldier piles;
2,370 sq ft temporary sheet piling; 3 units selective clearing; 104 ft precast concrete box culvert 12'X3'; mobilization;
traffic control and protection; federally funded. (Completion Date: October 31, 2015 Plus 05 Working Days)
(Job No. C-91-297-12) (1-74331-0000) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 Letting (ltem 19)

21. Contract No. 60T96 Cook County District 1
Section 0105R-N(12)
FAP Route 362 (BARRINGTON RD) Project ACCM-362(3)
Intersection improvement and traffic signal modernization at Barrington Rd. and Bode Rd. in Hoffman Estates and
Barrington; includes 295 cu yds furnished excavation; 49 cu yds trench backfill; 647 sq yds aggregate subgrade
improvement; 491 sq yds HMA base course; 754 tons polymerized HMA binder and surface course, Mix F; 180 sq ft PCC
sidewalk; 4,891 sq yds milling; 500 ft pipe underdrains; 32 sq ft sign panel; 3,717 ft thermoplastic pavement marking;
6,400 ft electric cable; 12 signal heads, LED; 515 ft detector loop; 2 units perennial plants; 560 ft concrete curb and
gutter; 1,090 ft fiber optic cable; mobilization; traffic control and protection. (45 Working Days)
(Job No. C-91-504-12) (1-78281-0000) (See the Special Provisions for the DBE Percentage)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

22. Contract No. 60V07 Kane County District 1
Section 126RS-5
FAP Route 307 (IL 64)
Resurfacing on IL 64 from County Line Rd. to IL 47 in Maple Park and Virgil, Virgil Township and Campton Township;
includes 420 cu yds furnished excavation; 17,698 tons HMA binder and surface course, Mix D; 141,296 milling; 1,315 sq
yds patching; 1,317 tons aggregate wedge shoulder; 7 traffic barrier terminals; 83,511 ft thermoplastic pavement marking;
95,376 Ibs bituminous materials (prime coat); mobilization; traffic control and protection. (35 Working Days)
(Job No. C-91-514-12) (1-78502-0000) (See the Special Provisions for the DBE Percentage)

23. Contract No. 60V08 Kane County District 1

Section (AR-EXT&36)RS-2

FAU Route 3887 (IL 31)

Resurfacing on IL 31 (Batavia Ave.) from Elizabeth Place to Main St. in Batavia and Geneva; includes 388 units tree
removal; 8,404 tons HMA binder and surface course, Mix, D; 1,975 sq ft PCC sidewalk; 60,460 sq yds milling; 3,000 sq
yds patching; 46,344 ft thermoplastic pavement marking; 909 ft detector loop; 40,810 Ibs bituminous materials (prime
coat); 900 ft concrete curb and gutter; mobilization; traffic control and protection. (40 Working Days)

(Job No. C-91-515-12) (1-78510-0000) (See the Special Provisions for the DBE Percentage)
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24. Contract No. 60V09 Will County District 1
Section (104R)RS
FAP Route 330 (US 45)
This project consists of 1.857 miles of resurfacing and overlaying of existing concrete pavement located on US 45 from
north of Birch Avenue to north of Colorado Avenue located in the Village of Mokena and Frankfort in Frankfort Townships
in Will County; includes 1,213 sq yd subbase granular material; 25,749 Ib bituminous materials (prime coat); 6,428 ton
polymerized HMA binder course; 6,428 ton material transfer device; 1,500 sq ft PCC sidewalk; 504,799 sq yd HMA
surface removal; 10,913 sq ft median removal; 2,653 sq yd class D patches; 10,913 sq ft HMA median surface; 31,193 ft
thermoplastic pavement marking; 987 each raised reflective pavement maker; 3,643 ft detector loop replacement; 33
each frames and lids to be adjusted (special); mobilization; traffic control and protection. (40 Working Days)
(Job No. C-91-516-12) (1-78013-0000) (See the Special Provisions for the DBE Percentage)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

25. Contract No. 60V12 McHenry County District 1
Section (21X,29V & 132)RS-2
FAP Route 303 (US 14/IL 173)
This project consists of 5.408 miles of roadway resurfacing on US 14/IL 173 between Brink Street and Alden Road in the
City of Harvard in Alden and Chemung Townships; includes 3,505 ton polymerized leveling binder (machine method);
56,749 Ib bituminous materials (prime coat); 302 ton HMA replacement over patches; 7,063 ton HMA surface course;
1,035 sq ft PCC sidewalk; 83,324 sq yd HMA surface removal; 2,390 sq yd class D patches; 697 ton aggregate wedge
shoulder; 11,021 ft shoulder rumble strips; 95,948 ft thermoplastic pavement marking; 1,314 each raised reflective
markers; 195 ft detector loop replacement; 29 each frames and lids to be adjusted (special); mobilization; traffic control
and protection. (45 Working Days) (Job No. C-91-519-12) (1-78422-0000)
(See the Special Provisions for the DBE Percentage)

26. Contract No. 60V13 McHenry County District 1
Section 29R-RS-3
FAP Route 324 (US 14)
This project consists of 0.965 mile of roadway resurfacing on US 14 between lllinois Route 23 and Brink Street in the City
of Harvard in Dunham and Chemung Townships; includes 1,290 ton polymerized leveling binder (machine method);
21,096 Ib bituminous materials (prime coat); 608 ton HMA surface course; 2,525 ton polymerized HMA surface course;
32,191 sq yd HMA surface removal, 2 1/2"; 370 sq yd class D patches; 222 ton aggregate wedge shoulder; 25,725 ft
thermoplastic pavement marking; 306 each raised reflective pavement marker; 1,593 ft detector loop replacement; 8 each
frames and lids to be adjusted (special); mobilization; traffic control and protection. (30 Working Days)
(Job No. C-91-520-12) (1-78415-0000) (See the Special Provisions for the DBE Percentage)

27. Contract No. 60V15 Lake County District 1
Section 3RS-2
FAU Route 0197 (IL 137)
Resurfacing on IL 137 from US 45 to IL 83 (lvanhoe Rd.) in Grayslake; includes 5,296 tons HMA binder and surfacing
course, Mix D; 42,289 sq yds milling; 850 sq yds patching; 563 tons aggregate wedge shoulder; 44,845 thermoplastic
pavement marking; 395 ft detector loop; 132 units grading and shaping shoulders; 28,545 Ibs bituminous materials (prime
coat) mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-522-12) (1-78446-0000)
(See the Special Provisions for the DBE Percentage)

28. Contract No. 60V19 Kane-Kendall Counties District 1
Section 16RS-5
FAP Route 360 (HILL AVENUE)
This project consists of 0.73 miles of resurfacing, beginning on the centerline of Hill Avenue approximately 28 feet north of
Goodwin Road and extending to a northerly direction to a point 52 ft south of Montgomery Road within the Village of
Montgomery and Aurora Township in Kane and Kendall Counties; includes 714 ton polymerized leveling binder (machine
method); 8,760 Ib bituminous materials (prime coat); 1,427 ton HMA surface course; 12,973 sq yd HMA surface removal,
3"; 224 sq yd class D patches; 200 ton aggregate wedge shoulder; 12,287 ft thermoplastic pavement marking; 115 each
raised reflective pavement marker; 150 ft detector loop replacement; mobilization; traffic control and protection.
(20 Working Days) (Job No. C-91-526-12) (1=78516-0000) (See the Special Provisions for the DBE Percentage)

29. Contract No. 60V20 McHenry County District 1

Section 131RS-5

FAP Route 303 (IL 173)

Resurfacing on IL 173 from County Line Rd. to Flat Iron Rd. in Dunham and Chemung Township; includes 6,130 tons
HMA binder and surface course, Mix D; 48,986 sq yds milling; 980 sq yds patching; 626 tons aggregate wedge shoulder;
100 ft concrete curb and gutter; 37,645 ft thermoplastic pavement marking; 278 units grading and shaping shoulders;
mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-527-12) (1-78423-0000)

(See the Special Provisions for the DBE Percentage)

Revised Notice of Letting Bulletin August 1, 2014 Letting Published July 22, 2014




30. Contract No. 60V44 Will County District 1
Section (EX&JX)RS-4
FAP Route 856 (US 6)
Resurfacing on US 6 (Eames St.) from 140 Ft East of the Centerline of I-55 continuing to the east end of Structure No.
099-0277 located in Channahon and Troy Township; includes 4,481 tons polymerized HMA binder and surface course,
Mix F; 32,175 sq yds milling; 1,600 sq yds patching; 476 tons aggregate wedge shoulder; 28,956 Ibs bituminous materials
(prime coat); 30,750 ft thermoplastic pavement marking; 404 ft detector loop; 132 units grading and shaping shoulders;
mobilization; traffic control and protection. (25 Working Days) (Job No.C-91-568-12) (1-78485-0000)
(See the Special Provisions for the DBE Percentage)

31. Contract No. 60V47 Will County District 1
Section 111(N&NW)RS-4
FAP Route 631 (IL 102)
This project consists of 0.555 mile of resurfacing on IL 102, approximately 113 feet south of Ryan Street and extending
north to a point 72 feet north of IL 53 (Baltimore Street) within the City of Wilmington in Will County; includes 30 sq yd
HMA base course; 8,640 Ib bituminous materials (prime coat); 704 ton polymerized leveling binder (machine method);
1,438 ton HMA surface course; 700 sq ft PCC sidewalk; 12,800 sq yd HMA surface removal, 3"; 250 sq yd class D
patches; 65 ton aggregate wedge shoulder; 30 each frames and lids to be adjusted; 7,460 ft thermoplastic pavement
marking; 200 each raised reflective pavement markers; 620 ft detector loop replacement; mobilization; traffic control and
protection. (20 Working Days) (Job No. C-91-571-12) (1-78469-0000)
(See the Special Provisions for the DBE Percentage)

32. Contract No. 60V48 McHenry County District 1
Section 14RS-7
FAP Route 333 (IL 120)
Resurfacing on IL 120 between Green St. and Charles St. in McHenry; includes 1,426 tons polymerized HMA binder and
surface, Mix F; 1,158 sq ft PCC sidewalk; 10,181 sq yds milling; 389 sq yds patching; 5,881 ft thermoplastic pavement
marking; 956 ft detector loop; 400 ft storm sewers to be cleaned; mobilization; traffic control and protection. (20 Working
Days) (Job No.C-91-572-12) (1-78424-0000) (See the Special Provisions for the DBE Percentage)

33. Contract No. 60V50 Will County District 1
Section 2012-049RS
FAU Route 0291 (DIVISION ST)
Resurfacing on Division St. from the entrance to Prison Farm to Broadway St. in Crest Hill; includes 2,053 tons HMA
binder and surface course, Mix D; 16,385 sq yds milling; 655 sq yds patching; 289 tons aggregate wedge shoulder;
16,519 ft thermoplastic pavement marking; 142 units grading and shaping shoulders; mobilization; traffic control and
protection. (25 Working Days) (Job No.C-91-574-12) (1-78474-0000)
(See the Special Provisions for the DBE Percentage)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

34. Contract No. 60V62 Cook County District 1
Section (525-1&3114)RS-3
FAP Route 344 (IL 83/IL 171)
4.32 miles of resurfacing on IL 83 from DuPage County line to US 45 in Lemont unincorporated Lemont and Palos
Township; includes 50,553 Ib bituminous materials (prime coat); 14,437 tons polymerized HMA binder and surface
course, Mix F; 98,717 sq yds milling; 1,366 sq yds patching; 3,463 tons aggregate shoulders; 362.5 ft steel plate beam
guard rail; 2 traffic barrier terminal; 38,998 ft thermoplastic pavement marking; 2,084 ft detector loop; 323 units grading
and shaping shoulders; 1,200 ft concrete curb and gutter; 700 sq yds HMA base course; 5,503 sq uds HMA shoulders;
1,560 ft storm sewers to be cleaned; mobilization; traffic control and protection. (45 Working Days)
(Job No. C-91-040-13) (1-78232-0000) (See the Special Provisions for the DBE Percentage)

35. Contract No. 60X81 Cook County District 1

Section 2014-0061

Various Routes (VARIOUS)

Curb and gutter repairs at various locations near Midway Airport in Chicago; includes 19 tons HMA surface course, Mix D;
11,988 sq ft PCC sidewalks; 11,988 sq ft sidewalk removal; 112 sq yds milling; 667 ft combination concrete curb and
gutter removal and replacement; mobilization; traffic control and protection. (45 Working Days)

(Job No.C-91-201-14) (1-76404-0800) (See the Special Provisions for the DBE Percentage)
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36. Contract No. 60X83 Cook County District 1
Section 2014-008TS
Various Routes (VARIOUS)
LED installation, traffic signal modernization at various locations in North Cook County; includes 51 traffic signal posts
galvanized steel; 162 signal heads LED; 140 pedestrian signal heads, LED; 52 pedestrian push-buttons; 5 controllers; 57
uninterruptable power supplies; 236 signal heads LED retrofit; 111 pedestrian push-buttons, non-latching; mobilization;
traffic control and protection. (65 Working Days) (Job No. 91-223-14) (0-00901-1004)
(See the Special Provisions for the DBE Percentage)

37. Contract No. 60Y05 Cook County District 1
Section 2014-019TS
Various Routes (VARIOUS)
LED installation, traffic signal modernization at various locations in Central Cook County; includes 270 signal heads, LED;
126 traffic signal posts, galvanized steel; 176 pedestrian signal heads, LED; 100 pedestrian push-buttons; 5 controllers;
60 uninterruptable power supplies; 151 signal heads, LED retrofit; 134 pedestrian push buttons, non-latching;
mobilization; traffic control and protection. (75 Working Days) (Job No. C-91-295-14) (0-00901-1000)
(See the Special Provisions for the DBE Percentage)

38. Contract No. 60Y18 Cook County District 1
Section 2012-032TS
Various Routes (VARIOUS)
LED installation at various locations in Central Cook County; includes 2 controllers; 67 traffic signal posts, galvanized
steel; 241 signal head, LED; 115 pedestrian signal heads, LED; 31 pedestrian push-buttons; 50 uninterruptable power
supplies; 163 signal head, LED, retrofit; 83 pedestrian push-buttons, non-latching; mobilization; traffic control and
protection. (55 Working Days) (Job No. C-91-309-14) (0-00901-1001)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

39. Contract No. 60Y36 Cook County District 1
Section 3134-T(14)
FAP Route 348 (IL 43)
Drainage improvement on IL 43 from north of Irving Park Rd. to north of Forest Preserve Drive in Norridge, Harwood
Heights and Chicago; includes 7 manholes; 200 cu yds trench backfill; 370 cu yds topsoil; 740 sq yds sodding; 7.5 units
supplemental watering; 1,000 sq ft PCC sidewalk; 240 sq yds patching; 635 ft storm sewers; 150 ft storm sewer removal;
2 drainage structures to be cleaned; 290 ft concrete curb and gutter; mobilization; traffic control and protection.
(20 Working Days) (Job No. C-91-368-14) (1-79322-0000) (See the Special Provisions for the DBE Percentage)

40. Contract No. 61A36 Kane County District 1
Section 11-00214-00-TL
FAP Route 361 (STEARNS ROAD) Project CMM-4003(2)
Project consists of the installation of an Intelligent Transportation System including Closed Circuit Television, Remote
Traffic Microwave Sensor, Speed Confirmation Signs, and a Road Weather Information Station which will be integrated
along with existing traffic signal controllers into the County's Advanced Traffic Management System on FAP Route 361
(Stearns Road) from Randall Road to Dunham Road; includes 20,247 ft underground conduit, galvanized steel; 17,565 ft
electric cable in conduit,600V; 7 maintenance of existing traffic signal installations; 1,250 ft electric cable in conduit, lead
in; 8 traffic signal posts; 219 ft detector loop; 7 modify existing controller cabinets; 879 ft rod and clean existing conduit; 3
video system detection processor; 4 light pole foundations; 45,993 ft fiber optic cable; 10 intersection video traffic
monitoring systems with PTZ cameras; 7,179 ft outdoor rated network cable; 17 fiber optic terminations; 1 1 sum ATMS
system integration-data-portal module; 1 1 sum ATMS system integration-traffic management systems module; 1 1 sum
ATMS system integration-device integration; 1 1 Sum ATMS system integration-traveler information system module;
traffic control and protection; federally funded; A Special Provision for this contract requires insurance that names
additional insureds. (575 Working Days) (Job No.C-91-359-12) (1-11015-0003)
(See the Special Provisions for the DBE Percentage)

41. Contract No. 61A42 Kane County District 1
Section 12-00081-00-SP  (BATAVIA)
Various Routes Project CMM-4003(156)

Project consists of the installation of solar-power flashing beacon assemblies, a raised median refuge island, earth
excavation, PCC sidewalk, detectable warnings, concrete curb and gutter removal and replacement, sign panels,
concrete foundation, thermoplastic pavement markings and all other incidental items to complete the work on Various
Routes in the City of Batavia; includes 312 sq yd topsoil furnish and place; 1,500 sq yd erosion control blanket; 112 sq yd
sodding, salt tolerant; 9,991 sq ft PCC sidewalk; 570 sq ft detectable warnings; 343 ft curb removal; 1,244 ft combination
curb and gutter removal; 7,027 sq ft sidewalk removal; 12 solar powered flashing beacon assemblies; 140 ft concrete
median surface; 2,351 ft thermoplastic pavement marking line; 533 sq ft pavement marking removal; 308 ft concrete curb;
1,294 ft combination concrete curb and gutter; traffic control and protection; federally funded; A Special Provision for this
contract requires insurance that names additional insureds. (40 Working Days) (Job No.C-91-170-13) (1-11015-0001)
(See the Special Provisions for the DBE Percentage)
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43.

44,

45.

Contract No. 61A56 Cook County District 1
Section 13-00109-00-RS (ROLLING MEADOWS)
FAU Route 1687 & FAU 3799 (ROHLWING RD&INDUSTRIAL AVE) Project M-4003(256)

Project consists of HMA milling and resurfacing, patching, drainage structure adjustment. parkway restoration removal
and replacement of sidewalk, driveway and curb and gutter and all other incidental items to complete the work on
Rohlwing Rd, from Kirchoff Road to Industrial Avenue and on Industrial Ave. from Hicks Road to Rohlwing Road in the
City of Rolling Meadows; incudes 1,650 sq yd HMA base course; 3,750 ton HMA binder course; 2,685 ton HMA surface
course; 1,750 sq yd protective coat; 750 sq yd PCC driveway pavement; 29,700 sq yd HMA surface removal; 2,400 sq yd
driveway pavement removal; 2,030 ft combination curb and gutter removal; 3,400 sq ft sidewalk removal; 3,600 sq yd
Class D patches; 18 removal of existing structures; 2,030 ft combination concrete curb and gutter; 8,000 ft short term
pavement marking; 3,200 sq ft work zone pavement marking removal; 18,032 ft thermoplastic pavement marking line; 683
ft modified urethane pavement marking line; 925 sq ft pavement marking removal; 20,048 Ib non-tracking bituminous
materials (prime coat); 3,400 sq ft PCC sidewalk; 52 drainage structure to be adjusted; traffic control and protection;
federally funded; A Special Provision for this contract requires insurance that names additional insureds. (Completion
Date: June 15, 2015 Plus 05 Working Days) (Job No.C-91-151-14) (1-21550-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 61A58 Cook County District 1

Section 06-00045-02-LS  (HILLSIDE)

FAP Route 330 (MANNHEIM ROAD) Project TE-D1(960)

This project consists of landscaping and tree planting on Mannheim Road from Madison Street to Gladys Avenue in the
Village of Hillside; includes 855 cu yd earth excavation; 100 cu yd furnished excavation; 6,628 sq yd topsoil furnish and
place, 4"; 1,428 cu yd non-special waste disposal; 59 trees; 25 evergreens; 1,690 sq yd perennial plant care; 1,690 sq yd
shredded bark mulch 3"; 8,120 sq ft planting bed preparation; federally funded; A Special Provision for this contract
requires insurance that names additional insureds. (25 Working Days) (Job No.C-91-316-14) (0-01725-1001)

(See the Special Provisions for the DBE Percentage)

Contract No. 61A60 Cook County District 1
Section 14-00085-00-RS (HAZEL CREST)
FAU Route 2829 (CHARLEMAGNE AVENUE) Project M-4003(279)

This project consists of 0.35 mile of HMA pavement resurfacing, including curb and gutter removal and replacement,
sidewalk construction, adjustment of drainage structures, pavement markings, parkway restoration and pavement
patching on Charlemagne Avenue from Fountainbleau Drive to Grenoble Drive in the Village of Hazel Crest; includes 50
cu yd aggregate subgrade improvement; 313 ton polymerized leveling binder (machine method), 1L-4,75,N50; 643 ton
HMA surface course, Mix "D", N50; 1,619 sq ft PCC sidewalk 5 inch; 5,573 sq yd HMA surface removal, 2 1/2 ; 15 sq yd
driveway pavement removal; 1,295 sq ft sidewalk removal; 292 sq yd Class D patches; 381 ft thermoplastic pavement
markings; 3,780 Ib bituminous materials (prime coat) 15 sq yd HMA driveway pavement, 4"; 454 ft combination curb and
gutter removal and replacement; Federally Funded; A Special Provision for this contract requires insurance that names
additional insureds. (20 Working Days) (Job No C-91-215-14) (1-21549-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 61A61 Lake County District 1
Section 12-00093-00-BT (LAKE FOREST)
ROBERT MCCLORY BIKE PATH Project TE-CMM-9003(948)

This project consists of the construction of a shared use path and bicycle parking shelter, including storm sewer
relocation, signage, concrete stairs and pavement markings, located adjacent to McKinley Road from lllinois Road to
Woodland Road in the City of Lake Forest; includes 1,411 tree removal; 900 cu yd earth excavation; 770 cu yd removal
and disposal of unsuitable material; 1,131 sq yd sodding (salt tolerant); 3,157 sq yd aggregate base course; 53 cu yd
aggregate surface course, Type B; 445 ton HMA surface course, Mix "D", N50; 4,584 sq ft PCC sidewalk 5 inch; 310 sq ft
detectable warnings; 547 sq yd pavement removal; 2,523 sq ft sidewalk removal; 25 cu yd structure excavation; 15 cu yd
concrete structures; 857 Ib reinforcement bars, epoxy coated; 859 ft combination concrete curb and gutter, Type B-6.12
(Abutting Existing Pavement); 4,317 ft thermoplastic pavement markings; 119 trees; 359 shrubs; 85 perennial plants; 24
bicycle racks; 2 cu yd concrete steps; 68 sq ft standard brick veneer; 733 sq yd parking lot pavement removal; 1 bike
shelter; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (30
Working Days) (Job No.C-91-231-12)(0-01725-1004)(1-11015-0015)(See the Special Provisions for the DBE Percentage)
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Contract No. 61A62 Cook County District 1
Section 14-00050-00-RS (CHICAGO RIDGE)
107TH STREET Project M-4003(297)

This project consists of 0.38 miles of HMA resurfacing, HMA & PCC surface removal, curb & gutter removal and
replacement, sidewalk removal & replacement, pavement patching and pavement markings from Ridgeland Avenue to
Princess Avenue and from Austin Avenue to Menard Avenue in the Village of Chicago Ridge; includes 1,100 ton HMA
binder course, IL-19.0,N50; 775 ton HMA surface course, Mix "D", N50; 5,975 sq yd HMA surface removal; 3,500 sq ft
sidewalk removal; 1,800 ft combination concrete curb and gutter; 150 sq ft corrugated median; 3,485 ft thermoplastic
pavement markings; 3,500 sq ft PCC sidewalk 5 inch, special; 250 sq yd PCC driveway removal and replacement; 275 sq
yd HMA driveway removal and replacement; 2,650 sq yd PCC surface removal 2 1/4"; 330 sq yd Class D patches, 8-inch
special; Federally Funded; A Special Provision for this contract requires insurance that names additional insureds. (25
Working Days) (Job No.C-91-254-14) (1-21547-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 62268 McHenry County District 1

Section 27R-2

FAP Route 305 (US 14)

Reconstruction and widening on 3.93 miles of US 14 from West Lake Shore Dr. to Lucas Rd. located in Woodstock and
Crystal Lake; includes 101,045 cu yds earth excavation; 14,105 cu yds removal and disposal of unsuitable material; 4,689
cu yds trench backfill; 153,955 sq yds aggregate subgrade improvement; 149,265 sq yds stabilized subbase-HMA;
109,098 sq yds PCC pavement (jointed); 104,015 sq yds pavement removal; 37,960 sq yds milling; 19,911 sq yds PCC
shoulders; 2,057 ft water main; 5,405 ft pipe underdrains; 9,000 cu yds non-special waste disposal; 45,965 ft polyurea
pavement markings; 11,443 ft thermoplastic pavement markings; 32,444 ft electric cable in conduit; 10 steel mast arm
assemblies and poles; 47 signal heads; 205 ft sleeper slab; 3,099 sq yds HMA base course; 9,398 tons HMA binder and
surface course; 1,378 sq yds HMA pavement (full-depth); 1,752 sq ft PCC sidewalk; 1,298 sq yds patching; 22,000 ft
storm sewers; 51,158 ft concrete curb and gutter; 1,056 sq ft sign panel; 239 shade trees; 20 units perennial plants; 9,386
ft fiber optic cable; mobilization; traffic control and protection. (Completion Date: October 31, 2016 Plus 05 Working Days)
(Job No. C-91-293-01) (1-74133-0500) (See the Special Provisions for the DBE Percentage)

Contract No. 62517 McHenry County District 1

Section 27R-3

FAP Route 305 (US 14)

2.30 miles of roadway reconstruction adding lanes, widening and resurfacing, drainage improvements and other related
work on US 14 from Lucas Rd. to Crystal Lake Ave. in Crystal Lake; includes 7,296 units tree removal; 80,527 cu yds
earth excavation; 14,830 cu yds porous granular embankment; 8,300 cu yds trench backfill; 46,220 sq yds topsoil; 17.69
acres seeding; 85,813 sq yds erosion control blanket; 117,174 sq yds aggregate subgrade improvement; 91,266 sq yds
stabilized subbase-HMA; 3,857 tons HMA binder and surface course; 4,330 sq yds HMA pavement (full-depth); 84,159 sq
yds PCC pavement (jointed) 25,664 sq ft PCC sidewalk; 13,394 sq yds milling; 1,609 sq yds patching; 1,021 sq yds PCC
shoulders; 25,078 ft storm sewers; 3,421 ft ductile iron water main; 146 manholes; 47,395 ft concrete curb and gutter;
29,727 sq ft concrete median surface; 1,240 cu yds non-special waste special; 1,209 sq ft sign panel; 25,124 ft polyurea
pavement marking; 58,583 ft electric cable; 19 steel mast arm assemblies and poles; 59 signal heads, LED; 157 shade
trees; 69 intermediate trees; 3 storm water treatment systems; 23 luminaires; 5 controllers; mobilization; traffic control and
protection. (Completion Date: October 31, 2016 Plus 05 Working Days) (job No.C-91-304-02) (1-74133-0600)

(See the Special Provisions for the DBE Percentage)

Contract No. 63744 Kane County District 1

Section 08-00377-00-CH

FAP Route 360 (KIRK ROAD) Project CMM-9003(137)

This project consists of intersection widening and resurfacing including HMA and PCC surface removal, HMA pavement,
removal and replacement of combination concrete curb and gutter, concrete sidewalk removal and replacement, open
and enclosed drainage systems, landscaping and pavement markings at the intersection of Kirk Road at Douglas Road;
includes 275 tree removal; 1,380 cu yd earth excavation; 2,448 sq yd erosion control blanket; 2,689 sq yd aggregate
subgrade improvement; 1,840 sq yd HMA base course; 215 ton HMA binder course, I1L-19.0,N90; 15 ton HMA surface
course, Mix "D", N50; 1,279 ton polymerized HMA surface course, Mix "F", N90; 3,536 sq ft PCC sidewalk 5 inch; 402 sq
yd pavement removal; 118 sq yd driveway pavement removal; 3,658 sq ft sidewalk removal; 2,996 ft combination
concrete curb and gutter; 600 cu yd non-special waste disposal; 11,219 ft modified urethane pavement markings; 229
raised reflective pavement markers; 23 trees; 10,481 Ib bituminous materials (prime coat); 733 sq yd PCC surface
removal (Variable depth); 10,536 sq yd HMA surface removal, variable depth; 200 ft storm sewers, Class A; 137 ft pipe
underdrains; federally funded; A Special Provision for this contract requires insurance that names additional insureds.
(Completion Date: November 07, 2014 Plus 15 Working Days) (Job No.C-91-164-09) (1-11015-0008)

(See the Special Provisions for the DBE Percentage)
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Contract No. 63861 Kane County District 1

Section 11-00418-00-SP

FAU Route 2301 & FAU 1283 (BURLINGTON RD & HUNTLEY RD) Project HSIP-89(168)

This project consist of the installation of rumble strips, driver feedback signs and speed limit signs on Burlington Road
from Lenschow Road to IL 64 and Huntley Road from Kreutzer Road to Sleepy Hollow Road; includes 149,714 ft shoulder
rumble strips, 8 inch; 67,061 ft rumble strips; 26 remove sign panel assemblies, Type A; 704 ft metal post-Type A;
236,451 ft modified urethane pavement markings; 900 ft underground conduit, galvanized steel, 2" diameter; 1,080 ft
electric cable conduit, service No. 6, 2C; 12 traffic signal posts, galvanized steel, 14 ft; 3 flashing beacons, post mounted,
solar-powered installation; 12 radar speed signs; 562 sq ft sign panels; federally funded; A Special Provision for this
contract requires insurance that names additional insureds. (35 Working Days)

(Job No. C-91-098-12) (0-01666-1001) (See the Special Provisions for the DBE Percentage)

Contract No. 63862 Kane County District 1

Section 11-00418-01-SP

FAP Route 336 (RANDALL ROAD) Project HSIP-89(177)

Project consists of ftraffic signal improvements including removal and replacement of mast arms, signal heads,
foundations and all other incidental items to complete the work on FAP Route 336 (Randall Road) from Fabyan Parkway
to Silver Glen Road; includes 3,512 sq ft PCC sidewalk; 2,982 sq ft sidewalk removal; 682.5 sq ft sign panel; 728 ft
modified urethane pavement marking line; 2,658 ft underground conduit, galvanized steel; 25,109 ft electric cable in
conduit, 600V; 42 luminaires; 65,634 ft electric cable in conduit, signal; 2,365 ft electric cable in conduit, equipment
grounding conductor; 10 steel mast arm assemblies and poles; 39 steel combination mast arm assemblies and poles; 721
ft concrete foundations; 203 signal heads, LED; 147 traffic signal backplates, retroreflective; 71,662 ft remove electric
cable from conduit; 11,389 ft emergency vehicle priority system line sensor cable; 5,474 ft electric cable in conduit, video
no, 18 3c; 485 ft combination concrete curb and gutter, removal and replacement; traffic control and protection; federally
funded; A Special Provision for this contract requires insurance that names additional insureds. (150 Working Days)

(Job No.C-91-128-14) (0-01666-1002) (See the Special Provisions for the DBE Percentage)

52.

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

Contract No. 64H90 Boone County District 2

Section (K,101)RS-4

FAP Route 754 (IL 76) Project ACNHPP-ACHSIP-754(13)

14.53 miles of milling and resurfacing on IL 76 from the Wisconsin State Line to US Bus 20, north of Belvidere; includes
262 cu yds furnished excavation; 40,035 tons HMA binder and surface course; 34,030 sq yds milling; 13,170 tons
aggregate wedge shoulder; 113 ft steel plate beam guard rail; 4 traffic barrier terminals; 39,979 ft shoulder rumble strips;
372 sq ft sign panel; 440,728 ft paint pavement marking; 189,137 Ibs bituminous materials (prime coat); 32,093 tons
material transfer device; mobilization; traffic control and protection; federally funded. (75 Working Days)

(Job No. C-92-026-13) (2-26850-0200) (See the Special Provisions for the DBE Percentage)

53.

54.

55.

Contract No. 66427 Kankakee County District 3

Section (15)RS-5

FAP Route 330 (US 45/52)

This project consists of 1.779 miles of milling and replacing HMA from north of Armour Road to south of Indian Oaks
Road/ St. George Road; includes 39,586 Ibs bituminous materials (prime coat); 273 ton polymerized leveling binder (hand
method); 2,146 ton polymerized leveling binder (machine method); 4,286 ton polymerized HMA surface course; 512 ton
incidental HMA surfacing; 1,822 sq ft PCC sidewalk; 58,643 sq yd HMA surface removal; 491 ton aggregate shoulders;
450 ton HMA shoulders; 36,427 ft thermoplastic pavement marking; 2,145 ft preformed plastic pavement marking; 633
each raised reflective pavement marker; 6,471 ft detector loop; 6,385 ton material transfer device; mobilization; traffic
control and protection. (60 Working Days) (Job No.C-93-029-04) (3-37510-0200)

(See the Special Provisions for the DBE Percentage)

Contract No. 66473 Kendall County District 3

Section 118RS-3

FAU Route 379 (IL 126)

1.27 miles of milling and surfacing on IL 126 from southeast of IL 47 to northeast of IL 71 in Kendall County; includes
3,009 tons HMA binder and surface course, Mix D; 225 sq ft PCC sidewalk; 25,340 sq yds milling; 243 tons aggregate
wedge shoulder; 35 ft concrete curb and gutter; 26,462 ft polyurea pavement marking; 30 ft detector loop; 16,350 lbs
bituminous materials (prime coat); 1,999 tons material transfer device; mobilization; traffic control and protection.

(15 Working Days) (Job No. C-93-117-04) (3-44120-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 66500 Ford County District 3

Section 17 RS-4

FAP Route 697 (IL 9)

Milling and resurfacing on IL 9 from IL 115 to Baltimore Dr. in Paxton; includes 318 units excavation and grading existing
shoulder; 245 cu yds furnished excavation; 6,464 tons HMA binder and surface course, Mix C; 44,345 sq yds milling; 368
tons aggregate shoulders; 7,072 sq yds HMA shoulders; 12 traffic barrier terminals; 90,328 ft paint pavement marking;
6,439 tons material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014)
(Job No.C-93-143-04) (3-44270-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 66752 Livingston County District 3

Section (113,114)RS-4

FAP Route 681 (IL 116)

Milling and resurfacing on IL 116 from Pearl St. at the east limits of Pontiac, to SN053-0181 at Five Mile Creek near IL 47;
includes 55 cu yds furnished excavation; 471 sq yds erosion control blanket; 20,476 tons HMA binder and surface
Course, Mix C; 164,184 sq yds milling; 75 sq yds patching; 139,150 ft paint pavement marking; 111,609 Ibs bituminous
materials (prime coat); materials; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-043-
08) (3-43090-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 66924 Bureau County District 3

Section (11Y)RS-1 & (11X)RS-3

FAS Route 1248 (US 6/34)

Milling and resurfacing on US 6/34 from Hazelwood Dr. in Wyanet to Main St. in Princeton; includes 38 cu yds furnished
excavation; 12,955 tons HMA binder and surface course, Mix D; 1,412 sq ft PCC sidewalk; 106,399 sq yds milling; 1,168
tons aggregate shoulders; 530 ft concrete curb and gutter; 108,712 ft paint pavement marking; 71,820 Ibs bituminous
materials (prime coat); 12,904 tons material transfer device; mobilization; traffic control and protection. (Completion Date:
November 21, 2014) (Job No.C-93-059-09) (3-00606-0020) (See the Special Provisions for the DBE Percentage)

Contract No. 66930 Kankakee County District 3

Section 11RS-4 & 12RS-5

FAP Route 41 (IL17)

6.63 miles of milling and resurfacing on IL 17 from west of W 1200W Rd. (Herscher Rd.) to west of the Norfolk Southern
Corporation Railroad; includes 41 cu yds furnished excavation; 728 sq yds erosion control blanket; 16,590 tons HMA
binder and surface course, Mix D; 143,074 sq yds milling; 1,662 tons aggregate shoulders; 165,336 ft polyurea pavement
marking; 95,740 Ibs bituminous materials (prime coat); 16,524 tons material transfer device; mobilization; traffic control
and protection. (Completion Date: November 21, 2014) (Job No.C-93-065-09) (3-01746-0040)

(See the Special Provisions for the DBE Percentage)

DELETED FROM THE LETTING

Contract No. 66B09 Iroquois-Ford Counties District 3

Section (33)RS-5 & (32)RS-3

FAS Route 338 (US 45)

This project consists of pavement resurfacing beginning at First Street in Loda and ending at Larson Street in Paxton;
includes 61,097 Ibs bituminous materials (prime coat); 34 cu yd furnished excavation; 25 ton mixture for cracks, joints,
and flangeways; 42 ton leveling binder (hand method); 3,580 ton leveling binder (machine method); 7,159 ton HMA
surface course; 870 ton incidental HMA surfacing; 3,568 sq ft PCC sidewalk; 272 sq ft detectable warnings; 90,516 sq yd
HMA surface removal; 1,253 ton aggregate shoulders; 6,424 sq yd HMA shoulders; 100,356 ft paint pavement marking;
19,605 ft epoxy pavement marking; 321 each raised reflective pavement marker; 9,905 ton material transfer device;
mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-071-11) (3-04538-0020)
(See the Special Provisions for the DBE Percentage)

Contract No. 66B12 DeKalb County District 3

Section (116)RS-5

FAP Route 573 (US 30)

This project consists of 6.45 miles of pavement resurfacing, beginning west of Pine Street in Waterman and continuing to
west of Somonauk Road in Hinckley; includes 483 unit excavating and grading existing shoulder; 28 cu yd furnished
excavation; 83,757 Ibs bituminous materials; 61 ton leveling binder (hand method); 5,047 ton leveling binder (machine
method); 15,205 ton material transfer device; 10,158 ton HMA surface course; 410 ton incidental HMA surfacing; 109,087
sq yd HMA surface removal; 362 sq yd class D patches; 1,647 ton aggregate wedge shoulder; 17,117 sq yd HMA
shoulders; 30,499 ft thermoplastic pavement marking; 117,404 ft paint pavement marking; 326 ft preformed plastic
pavement marking; 694 each raised reflective pavement marker; 42 each prismatic curb reflector; 1,153 ft electric cable in
conduit; 1,016 ft detector loop; mobilization; traffic control and protection. (Completion Date: November 21, 2014)

(Job No. C-93-075-11) (3-03019-0020) (See the Special Provisions for the DBE Percentage)

Contract No. 66B18 DeKalb County District 3

Section (117)RS-6

FAP Route 573 (US 30)

Milling and resurfacing on US 30 from east of Hinckley to the Kane County Line. 39 cu yds furnished excavation; 2,652
tons HMA binder and surface; 21,288 sq yds milling; 1,274 tons aggregate shoulders; 14,516 Ibs bituminous materials
(prime coat); 1,752 tons material transfer device; 15,538 ft polyurea pavement marking; mobilization; traffic control and
protection. (15 Working Days) (Job No.C-93-082-11) (3-03019-0030)

(See the Special Provisions for the DBE Percentage)
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63. Contract No. 66B85 Livingston County District 3
Section (101,102)RS-3
FAP Route 68  (IL 23)
12.0 miles of resurfacing on IL 23 from near the Vermillion River Bridge to the east limits to Cornell; includes 13 cu yds
earth excavation. 32 cu yds furnished excavation; 23,565 tons HMA binder and surface course, Mix C; 1,245 sq ft PCC
sidewalk; 196,976 sq yds milling; 3,831 tons aggregate wedge shoulder; 582 tons HMA shoulders; 352 ft concrete curb
and gutter; 292,250 ft paint pavement marking; 23,471 tons material transfer device; mobilization; traffic control and
protection. (Completion Date: June 26, 2015) (Job No.C-93-052-12) (3-02353-0020)
(See the Special Provisions for the DBE Percentage)

64. Contract No. 66C34 Bureau County District 3
Section (103,104)RS-6
FAP Route 646 (IL 40)
This project consists of 11.82 miles of HMA milling, HMA overlaying, aggregate shoulders, and polyurea pavement
marking on IL 40 beginning at IL 92 and extending south to 1-80 in Bureau County; includes 155,574 Ibs bituminous
materials (prime coat); 31 cu yd furnished excavation; 65 ton aggregate surface course; 67 ton mixture for cracks, joints,
and flangeways; 112 ton leveling binder (hand method); 9,420 ton leveling binder (machine method); 18,841 ton HMA
surface course; 489 ton incidental HMA surface; 227,951 sq yd HMA surface removal; 1,763 ton aggregate wedge
shoulder; 160,977 ft polyurea pavement marking; 809 each raised reflective pavement marker; 18,841 ton material
transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-130-12)
(3-04006-0000) (See the Special Provisions for the DBE Percentage)

65. Contract No. 66C48 LaSalle County District 3
Section (5&6)RS-2
FAP Route 68  (IL 23)
This project consists of 3.66 miles of HMA milling and resurfacing on IL 23 just north of Richards Road to north of
Bronson Street in Streator, lllinois; includes 35 ton mixture for cracks, joints, and flangeways; 83,095 Ibs bituminous
materials (prime coat); 59 ton leveling binder (hand method); 4,941 ton leveling binder (machine method); 10,055 ton
HMA surface course; 401 ton incidental HMA surfacing; 6,498 sq ft PCC sidewalk; 141,388 sq yd HMA surface removal;
2,426 ton aggregate shoulders; 2,048 ton HMA asphalt shoulders; 53,793 ft thermoplastic pavement marking; 14,000ft
preformed plastic pavement marking; 484 each raised reflective pavement marker; 738 each prismatic curb reflector; 450
ft underground conduit ; 25,620 ft detector loop; 17,044 ton material transfer device; mobilization; traffic control and
protection. (Completion Date: June 26, 2015) (Job No.C-93-002-13) (3-02350-0200)
(See the Special Provisions for the DBE Percentage)

66. Contract No. 66C81 Iroquois County District 3
Section (38-6B)I-2 & (38-6B-1)I-2
FAI Route 57 (1-57)
Repairs to four existing bridges along |-57 (SN038-0155(SB), 038-0156(NB), 038-0153(SB) and 038-0154(NB) located
2.4 and 3.1 miles south of the Onarga Interchange in Iroquois County; includes 340.6 cu yds concrete removal; 381.8 cu
yds concrete; 2,428 Ibs structural steel; 101,500 Ibs epoxy coated reinforcement bars; 2,148 mechanical splicers; 354 ft
preformed joint strip seal; 7,340 ft modified urethane pavement marking; mobilization; traffic control and protection.
(140 Working Days) (Job No. C-93-051-13) (0-01621-3001, 0-01621-3002)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

67. Contract No. 66D40 Iroquois County District 3
Section D3 ROUTE AND SEAL 2015-1
FAP Route 317 & 332 (US24 &1L 1)
Routing and sealing along US 24 and IL 1 in Iroquois County; includes 91,952 ft crack routing (pavement); 32,184 Ibs
crack filling; 19,694 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-93-045-14) (0-02020-3002) (0-01621-3010) (See the Special Provisions for the DBE Percentage)

68. Contract No. 66D58 Kankakee County District 3

Section (11,11X,11X-3,11X-2)RS-2

FAP Route 41 (IL17)

This project consists of 1.78 miles of milling and resurfacing from 0.4 miles west of Roosevelt Avenue to Fifth Avenue in
Kankakee; includes 11.1 cu yd earth excavation; 44,595 Ibs bituminous materials (prime coat); 19.8 ton mixture for
cracks, joints, and flangeways; 30.4 ton leveling binder (hand method); 2,554 ton leveling binder (machine method); 735
ton polymerized HMA binder course; 5,550 ton polymerized HMA surface course; 3,797 sq ft PCC sidewalk; 66,067 sq yd
HMA surface removal; 35,730 ft modified urethane pavement marking; 973 each raised reflective pavement marker;
7,100 ft detector loop; 9,254 ton material transfer device; mobilization; traffic control and protection. (60 Working Days)
(Job No.C-93-066-14) (3-01746-0200) (See the Special Provisions for the DBE Percentage)
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69. Contract No. 66D61 Kendall County District 3
Section (651)RS-1
FAP Route 591 (US 34)
0.46 mile of resurfacing on US 34 from Jackson Place to IL 71 in Oswego; includes 1,521 tons HMA binder and surface
course, Mix D; 12,542 sq yds milling; 1,296 sq ft PCC sidewalk; 277 ft concrete curb and gutter; 7,405 ft polyurea
pavement marking; mobilization; traffic control and protection. (Completion Date: November 21, 2014)
(Job No.C-93-070-47) (3-03447-0200) (See the Special Provisions for the DBE Percentage)

70. Contract No. 66D62 Ford County District 3
Section (127X)RS-3
FAP Route 326 (IL 47/IL 9)
Resurfacing on IL 47/IL 9 from 0.3 mile south of 8th St.to IL 54 in Gibson City; includes 568 tons HMA surface course, Mix
C; 6,768 sq yds milling; 9,913 ft polyurea pavement marking; 29 tons leveling, binder; mobilization; traffic control and
protection. (Completion Date: November 21, 2014) (Job No.C-93-041-14) (3-04727-0000)
(See the Special Provisions for the DBE Percentage)

71. Contract No. 66D67 DeKalb County District 3
Section (15)TS-1
FAP Route 591 (US 34)
Replacing traffic signal heads at the intersection of US 34 and Main St. in Sandwich; includes 10 sq ft sign panel; 770 ft
electric cable; 4 signal heads, LED; modify existing controller cabinet; mobilization; traffic control and protection.
(15 Working Days) (Job No.C-93-089-14) (3-64720-1502) (See the Special Provisions for the DBE Percentage)

72. Contract No. 66D69 Iroquois County District 3
Section (36,21)RS
FAP Route 317 (US 24/US 45)
1.88 miles of milling and resurfacing on US 24/US 45 from just north of the intersection of US 24 to the intersection of US
45 in Iroquois County; includes 3,661 tons HMA binder and surface course, Mix D; 28,943 sq yds milling; 100 sq ft PCC
sidewalk; 20 ft concrete curb and gutter; 2,431 tons material transfer device; 11,257 ft polyurea pavement marking;
mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-091-14) (3-02438-0100)
(See the Special Provisions for the DBE Percentage)

73. Contract No. 66D74 Ford County District 3
Section (27-1HB-2)IR
FAP Route 697 (IL 9)
Removal and replacement of the approach slabs, abutment backwalls and other related work on the structure carrying IL
9 over |-57 (SN027-0010) located West of Paxton; includes 81 cu yds earth excavation; 340 sq yds subbase granular
material; 101 sq yds pavement removal; 59.2 cu yds concrete removal; 10 sq yds protective shield; 192.2 cu yds
concrete; 39,440 Ibs epoxy coated reinforcement bars; 114 ft preformed joint strip seal; 840 ft concrete curb and gutter;
5,635 sq ft concrete median surface; 1,433 ft modified urethane pavement marking; 66 cu yds braces excavation polymer
modified PC mortar; 1,310 ft electric cable; 31 sq ft structure repair of concrete; 6 linear delineator panels; mobilization;
traffic control and protection. (Completion Date: November 30, 2014) (Job No. C-93-097-14) (0-01621-3012)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

74. Contract No. 66E03 Iroquois County District 3
Section D3 ROUTE AND SEAL 2015-2
FAP Route 840 (IL 49)
Routing and sealing longitudinal and transverse pavement cracks on IL 49 from the intersection of US 52 to Vermillion
County Line; includes 178,176 ft crack routing (pavement); 62,362 Ibs crack filling; 67,644 ft paint pavement marking;
mobilization; traffic control and protection. (30 Working Days) (Job No. C-93-134-14) (0-02020-3003)
(See the Special Provisions for the DBE Percentage)

75. Contract No. 66E07 Putnam-LaSalle Counties District 3

Section 103RS-4

FAP Route 619 (IL 71)

3.83 miles of resurfacing on IL 71 from IL 89 to the west end of SN050-0124 in Cedar Court. 7,359 tons HMA binder and
surface course, Mix C; 58,403 sq yds milling; 7,359 tons material transfer device; 1,954 tons aggregate shoulders;
mobilization; traffic control and protection. (30 Working Days) (Job No.C-93-141-14) (3-07150-0050)

(See the Special Provisions for the DBE Percentage)
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76. Contract No. 66E08 Bureau County District 3
Section 114RS-5
FAP Route 316 (IL 26)
2.24 miles of resurfacing on IL 26 from north of IL 92 in Ohio to Lee County Line; includes 4,331 tons HMA surface
course, Mix C; 610 sq ft PCC sidewalk; 34,233 sq yds milling; 27,743 ft polyurea pavement marking; mobilization; traffic
control and protection. (Completion Date: November 21, 2014) (Job No.C-93-142-14) (3-02606-0000)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

77. Contract No. 68B97 Henry-Knox Counties District 4
Section 48-[(24,25)I;(26-1,26,27)I-2]
FAI Route 74 1-74(0)
This project consists of repairing access control fence along I-74 from IL 17 in Henry County to IL 97 in Knox County;
includes 11,696 foot woven wire fence removal; 10,049 foot 4' woven wire fence; mobilization. (30 Working Days)
(Job No. C-94-096-14) (0-01621-4014) (See the Special Provisions for the DBE Percentage)

78. Contract No. 68B98 Knox County District 4
Section (101,111)RS-3
FAS Route 379 (IL 167)
This project consists of patching and intermittent overlay on IL Route 167 from 0.1 mile west of West Street in Victoria to
IL Route 180 in Knox County; includes 80 cu yd removal and disposal of unsuitable material; 265 sq yd geotechnical
fabric for ground stabilization; 108 sq yd stone riprap, class B3; 240 sq yd sub-base granular material; 3 ton polymerized
bituminous materials (prime coat); 1,721 ton HMA surface course; 11,992 sq yd HMA surface removal; 280 ft gutter
removal; 1,110 sq yd class D patches; 92 ton aggregate shoulders; 2 each concrete headwall for pipe drains; 48 ft pipe
underdrains; 2 each removing inlets; 8 cu yd class Sl concrete (outlet); 39,893 ft paint pavement marking; 300 sq ft
rumble strip; mobilization; traffic control and protection. (20 Working Days) (Job No. C-94-097-14) (4-40530-0150)
(See the Special Provisions for the DBE Percentage)

79. Contract No. 68C07 Henderson-Warren Counties District 4
Section 137W-1;(138,139)W-2
FAP Route 665 (IL 116)
This project consists of patching and edge repairs on IL 116 from east of Media to west of US 67 in Henderson and
Warren Counties; includes 30,007 sq yd pavement removal; 30,007 sq yd 9" base course widening; 33 ton aggregate
surface course; 7 ton polymerized bituminous prime coat; 1,283 ton aggregate wedge shoulder; 101,562 foot paint
pavement marking; mobilization; traffic control and protection. (25 Working Days) (Job No. C-94-106-14) (4-00012-1428)
(See the Special Provisions for the DBE Percentage)

80. Contract No. 70841 Champaign-Piatt Counties District 5
Section 5RS-3
FAS Route 1513 (IL 10)
This project consists of resurfacing and intermittent patching on IL 10 in Champaign and Piatt Counties; includes 3,904
ton leveling binder; 63,269 pound bituminous prime coat; 7,534 ton HMA surface course; 520 ton incidental HMA
surfacing; 69,473 sq yd 1 1/2" HMA surface removal; 2,292 ton aggregate wedge shoulders; 288 ton HMA shoulders; 394
ton partial depth patching; 78,549 foot paint pavement marking; 12,238 foot modified urethane pavement marking; 12,238
foot grooving for recessed pavement marking; 500 each raised reflective pavement markers; mobilization; traffic control
and protection. (40 Working Days) (Job No. C-95-048-10) (5539100000) 70841
(See the Special Provisions for the DBE Percentage)

81. Contract No. 70A80 McLean County District 5
Section D5 CM PATCHING 2015-1
FAI Route 55 (1-55)
This project consists of 2.244 miles of patching on |-55 at I-74 Ramps northwest of Normal; includes 1,375 sq yd class B
patches; 2,530 each 1-1/2" dowel bars; 8,376 ft saw cuts; 759 each 3/4" tie bars; 11,200 ft modified urethane pavement
marking; mobilization; traffic control and protection. (20 Working Days) (Job No.C-95-035-14) (0016215009)
(See the Special Provisions for the DBE Percentage)

82. DELETED FROM THE LETTING

83. DELETED FROM THE LETTING

84. DELETED FROM THE LETTING
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Contract No. 72G51 Hancock County District 6

Section (28)I-2,(29)I-3,(30)I-1

FAP Route 315 (US 136)

This project consists of 0.163 miles of resurfacing located 0.2 miles west of County Highway 32 to 0.1 miles east of
County Highway 32 on US 136 in the city of Hamilton in Hancock County; includes 7.7 ton aggregate (prime coat); 431
ton HMA surface course; 3,846 sq yd HMA surface removal; 2,960 foot preformed thermoplastic pavement marking; 27
each raised reflective pavement marker; mobilization; traffic control and protection. (15 Working Days)

(Job No. C-96-020-14) (0-01621-6007) (See the Special Provisions for the DBE Percentage)

Contract No. 72G80 Adams County District 6

Section (1Z-B)BJR, I-7

FAP Route 63  (US 24) Project ACNHPP-63(62)

This project consists of bridge joint replacement and bridge repairs on the US 24 Quincy Bay View Bridge (SN 001-0068)
over the Mississippi River in Adams County; includes 67.8 cu yd concrete removal; 64.6 cu yd concrete superstructure;
13,770 Ibs epoxy coated rebar; 672 each mechanical splicers; 120 ft epoxy crack injection; 10,779 ft epoxy pavement
marking; 6 each high load multi-rotational bearings; 6 each jack and remove bearings; 204 ft modular expansion joints;
mobilization; traffic control and protection; federally funded. (Completion Date: August 01, 2015)

(Job No. C-96-051-14) (6-00768-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 72G83 Pike County District 6

Section (17)l

FAP Route 566 (IL 106)

This project consists of bridge deck patching on SN 075-0159 carrying IL 106 over Kiser Creek approximately 4 miles
southeast of Barry in Pike County; includes 10 sq ft structural repair of concrete (depth equal to or less than 5 inches); 28
sq yd full depth deck slap repair; 40 sq yd partial deck slab repair; mobilization; traffic control and protection.

(20 Working Days) (Job No. C-96-045-14) (0-01621-6006) (See the Special Provisions for the DBE Percentage)

Contract No. 72H06 Montgomery County District 6

Section (116)RS

FAS Route 1741 (FR I-55 (WEST))

This project consists of 1.79 miles of patching and resurfacing on | 55 Frontage Road West from south of Coalfield Rest
Area, south to IL 48; includes 101 sq yd preparation of base; 2,312 sq yd partial depth removal; 388 ton partial depth
patching; 10 ton bituminous materials (prime coat); 3,218 ton HMA binder course; 2,102 ton HMA surface course; 60 ton
incidental HMA surfacing; 2,736 ton aggregate shoulders; 21,218 ft paint pavement marking; mobilization; traffic control
and protection. (20 Working Days) (Job No. C-96-077-14) (0-01621-6004)

(See the Special Provisions for the DBE Percentage)

Contract No. 72H08 Sangamon County District 6

Section (110X)I-2,(SP-Z)I-1

FAP Route 666 (BUS 55/5TH,6TH & 9TH)

This project consists of patching, filling of joints, detector loop replacement and miscellaneous drainage work on Business
55/5th & 6th Streets from the I-72 interchange to Carpenter Street in Springfield; includes 53 ton mixture for cracks, joints,
and flangeways; 567 sq yd pavement patching; 3,600 foot longitudinal partial depth removal, 2"; 89 ton longitudinal partial
depth patching; 1,517 sq yd partial depth removal; 339 ton partial depth patching; 2,000 foot paint pavement marking; 585
foot detector loops; mobilization; traffic control and protection. (20 Working Days) (Job No. C-96-079-14) (0-01621-6008)
(See the Special Provisions for the DBE Percentage)

Contract No. 72H22 Logan County District 6

Section (24)I1-2

FAP Route 320 (IL 10/121)

This project consists of 0.792 miles of pavement patching and inlet adjustments located in the city of Lincoln on IL 10/IL
121 between EIm Street and Kikapoo Street in Logan County; includes 512 ton subbase granular material; 3 each inlets
to be adjusted with new type 15 frame and lid; 800 foot thermoplastic pavement marking; 2,258 sq yd pavement patching;
mobilization; traffic control and protection. (15 Working Days) (Job No. C-96-093-14) (0-01621-6003)

(See the Special Provisions for the DBE Percentage)

Contract No. 72H23 Adams County District 6

Section (10)l

FAP Route 506 (IL 96)

This project consists of bridge deck patching on SN 001-0008 carrying IL 96 over Rock Creek 2.7 miles north of US 24 in
Adams County; includes 18 sq yd full deck slab repair; 123 sq yd partial deck slab repair; mobilization; traffic control and
protection; (25 Working Days) (Job No. C-96-094-14) (0-01621-6005)

(See the Special Provisions for the DBE Percentage)
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Contract No. 72H27 Logan County District 6

Section (102)RS-4,(103)RS-3

FAP Route 717 (IL 10)

This project consists of 5.16 miles of pavement resurfacing on IL 10 from east of Sugar Creek to 0.3 miles west of |-55 in
Logan County; includes 22 ton aggregate surface course; 29.5 ton bituminous material (prime coat); 155.1 ton aggregate
(prime coat); 3,105 ton leveling binder (machine method); 6,210 ton HMA surface course; 400 ton incidental HMA
surface; 76,742 sq yd HMA surface removal; 804 sq yd pavement patching; 1,214 ton aggregate wedge shoulder; 479 ton
HMA shoulders; 2,540 ft thermoplastic pavement marking; 69,177 ft paint pavement marking; 359 each raised reflective
pavement marker; 12 each vertical adjustment of traffic barrier terminal; 3,656 ft vertical adjustment of guardrail;
mobilization; traffic control and protection. (35 Working Days) (Job No.C-96-098-14) (6-00429-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 74052 Effingham-Fayette Counties District 7

Section 102RS-3,103RS-2,102N

FAS Route 2801/FAP Route 774  (IL 128)

This project consists of 12.9 miles of patching, milling, leveling binder, surface course, aggregate shoulders, pavement
marking, intersection improvements, curb and gutter, highway lighting, earthwork, and seeding on IL 128 in Effingham
and Fayette Counties; includes 7,451 cu yd earth excavation; 1,009 cu yd topsoil excavation and replacement; 93 ton
lime; 115,530 pound bituminous materials (prime coat); 155 ton aggregate base course; 3,923 sq yd HMA base course;
220 ton aggregate surface course; 7,229 ton leveling binder (machine method); 14,493 ton HMA surface course; 1,465 sq
yd HMA pavement (full depth); 257 ton incidental HMA surfacing; 168,330 sq yd HMA surface removal; 1,034 sq yd class
D patches; 2,213 sq yd aggregate shoulders; 3,239 ton aggregate wedge shoulder; 1,785 sq yd HMA shoulders; 78 Ibs
reinforcement bars; 631 ft pipe culverts; 632 ft combination concrete curb and gutter; 15,367 ft thermoplastic pavement
marking; 177,852 ft paint pavement marking; 1,053 each raised reflective pavement marker; 20 each prismatic curb
reflector; 175 ft underground conduit; mobilization; traffic control and protection. (100 Working Days) (Job No.C-97-070-
04) (7-81790-0100) (See the Special Provisions for the DBE Percentage)

Contract No. 74105 Lawrence County District 7

Section 109B-1

FAP Route 781 (IL 33)

This project consists of the replacement of the existing single span bridge with a triple barrel cast in place box culvert,
located on IL 33 approximately 1 mile north of Russellville at existing SN 051-0035 in Lawrence County; includes 640 cu
yd earth excavation; 510 cu yd channel excavation; 280 cu yd furnished excavation; 640 cu yd porous granular
embankment; 185 cu yd topsoil excavation and placement; 1,135 foot perimeter erosion barrier; 257 sq yd stone riprap;
980 sq yd HMA surface removal; 301 sq yd subbase granular material; 739 sq yd PCC base course widening; 250 sq yd
HMA base course; 20 ton aggregate surface course; 105 ton HMA surface course; 449 sq yd pavement removal; 12 sq yd
class D patches; 305 ton HMA shoulders; 62,780 Ibs reinforcement bars; 188 each bar splicers; 284 cu yd concrete box
culverts; 612.5 ft steel plate beam guard rail; 8 each traffic barrier terminal; 2 each impact attenuators; 1,109 ft paint
pavement marking; 402 sq ft permanent steel sheet piling; 875 ton rock fill-replacement; mobilization; traffic control and
protection. (75 Working Days) (Job No.C-97-069-05) (7-78640-0000)

(See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING

96.

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

Contract No. 74386 Cumberland County District 7

Section (18-45)RS-4

FAI Route 70 (I-70)  Project ACNHPP-7-0(402)

This project consists of 1.9 miles of milling, pavement patching, HMA resurfacing and pavement marking on westbound I-
70 in Cumberland County; includes 4,505 ton HMA binder course; 3,544 ton polymerized HMA surface course; 3,293 ton
polymerized HMA binder course; 44,719 sq yd variable depths of HMA surface removal; 504 sq yd class A patches; 2,594
ft saw cuts; 3,125 ton HMA shoulders; 20,124 ft shoulder rumble strips; 2,520 ft preformed plastic pavement marking;
20,124 ft modified urethane pavement marking; 20,124 ft grooving for recessed pavement marking; 250 each raised
reflective pavement markers; 11,343 ton material transfer device; mobilization; traffic control and protection; federally
funded. (Completion Date: November 21, 2014 Plus 10 Working Days) (Job No. C-97-078-09) (7-52540-0000)

(See the Special Provisions for the DBE Percentage)

97.

WITHDRAWN FROM THE LETTING
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Contract No. 74468 Coles County District 7

Section (15,18-20),(15-21,22)RS-2

FAIl Route 57 (1-57)

This project consists of HMA removal, HMA resurfacing, guardrail upgrades, pavement marking, and other miscellaneous
items on I-57 from the Cumberland County Line to 0.5 miles west of US 45 in Coles County; includes 747 ton aggregate
(prime coat); 121,273 Ib bituminous materials (prime coat); 12,895 ton HMA binder course; 12,987 ton polymerized HMA
binder course; 8,700 ton polymerized HMA surface course; 165,388 sq yd HMA surface removal; 1,232 ton aggregate
wedge shoulder; 5,138 ton HMA shoulders; 2,113 foot steel plate beam guardrail; 22 each traffic barrier terminal; 124
each delineators; 76,780 foot shoulder rumble strips; 77,880 foot thermoplastic pavement marking; 9,735 ft preformed
plastic pavement marking; 974 each raised reflective pavement marker; mobilization; traffic control and protection.

(80 Working Days) (Job No.C-97-110-10) (7-50359-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 74469 Effingham-Fayette Counties District 7

Section (26-5,26-5-1,25-1-1)R

FAI Route 70 (I-70)

This project consists of bridge replacement on SN-026-0055 as well as HMA surface removal, pavement rubblization,
HMA resurfacing, underdrains, HMA aggregate shoulders, pavement marking, guardrails and other miscellaneous work
on FAI 70 in Effingham and Fayette Counties, from Altamont to two miles west of St. Elmo; includes 24,495 cu yd earth
excavation; 50,046 sq yd HMA base course; 320,149 Ib bituminous materials (prime coat); 460 ton leveling binder
(machine method) 89,701 ton HMA binder course; 29.713 ton polymerized HMA surface course; 31,979 ton polymerized
HMA binder course; 730 ton HMA surface course; 95 sq yd bridge approach pavement connector (flexible); 225,113 sq yd
HMA surface removal; 75,789 sq yd paved shoulder removal; 182,549 sq yd rubblizing PCC pavement; 43 sq yd class A
patches; 1,510 sq yd class B patches; 2,920 each 1-1/2" dowel bars; 7,826 ft saw cuts; 21,993 ton aggregate wedge
shoulder; 27,274 ton HMA shoulders; 1 each removal of existing concrete deck; 419.2 cu yd concrete superstructure;
2,597 Ib furnishing and erecting structural steel; 3,324 each stud shear connectors; 15,343 Ib reinforcement bars; 95,089
Ib epoxy coated rebar; 916 each bar splicers; 1,844 ft steel railing; 12 each elastomeric bearing assembly; 169,212 ft
shoulder removal and replacement; 175,801 ft pipe underdrains; 7987.5 ft steel plate beam guardrail; 13 each traffic
barrier terminal; 167,011 ft shoulder rumble strips; 8,210 ft woven wire fence; 181,087 ft thermoplastic pavement marking;
21,070 ft preformed plastic pavement marking; 2,772 each raised reflective pavement marker; 52 each evergreen trees;
mobilization; traffic control and protection. (150 Working Days) (Job No.C-97-111-10) (7-50213-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 74598 Cumberland County District 7

Section (18-46,18-47)RS-2

FAl Route 70 (1-70)

This project consists of 7.1 miles of resurfacing with pavement patching, milling, HMA resurfacing, safety improvements,
and any other work necessary to complete this section of I-70 from 7.5 miles east of the Effingham County Line to 1.8
miles east of IL 130 in Greenup, lllinois; includes 23,654 ton HMA binder course; 152,506 Ibs bituminous materials (prime
coat); 24,405 ton polymerized HMA surface course; 23,654 ton polymerized HMA binder course; 1,826 ton HMA surface
course; 323,355 sq yd HMA surface removal; 1,845 sq yd class a patches; 100 sq yd ton class b patches; 1,734 ton
aggregate wedge shoulder; 15,190 ton HMA shoulders; 10,431 Ibs reinforcement bars; 141,544 ft shoulder removal and
replacement; 146,217 ft pipe underdrains; 3,900 ft steel plate beam guardrail; 10 each traffic barrier terminal; 69,051 ft
shoulder rumble strips; 4 each impact attenuators; 148,475 ft thermoplastic pavement marking; 17,600 ft preformed
plastic pavement marking; 2,078 each raised reflective pavement marker; 73,539 ton material transfer device;
mobilization; traffic control and protection. (110 Working Days) (Job No.C-97-128-12) (7-50394-000)

(See the Special Provisions for the DBE Percentage)

DELETED FROM THE LETTING
WITHDRAWN FROM THE LETTING

Contract No. 74668 Macon County District 7

Section D7 HMA RESURF 2015-2

FAP Route 323 (US 36)

This project consists of 0.4 miles of pavement patching, resurfacing, marking and any other work necessary to complete
the section on US 36 from 0.2 miles west of Harristown Boulevard in Macon County. This project consists of 0.4 miles of
pavement patching, resurfacing, marking and any other work necessary to complete the section on US 36 from 0.2 miles
west of Harristown Boulevard in Macon County; includes 822 ton leveling binder (machine method); 13,371 pound
bituminous material (prime coat); 1,248 ton polymerized HMA surface course; 870 sq yd class B patches; 350 each 1 1/2"
dowel bars; 1,987 foot saw cuts; 310 each 3/4" tie bars; 52 ton aggregate shoulders; 1,099 ton HMA shoulders; 11,450
foot thermoplastic pavement marking; 454 foot detector loop; mobilization; traffic control and protection. (35 Working
Days) (Job No. C-97-068-14) (0-01621-7004) (See the Special Provisions for the DBE Percentage)
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104. Contract No. 74674 Various Counties District 7
Section D7 ELECTRICAL REPAIRS 2015-1
Various Routes (VARIOUS)
This project consists of maintaining the electrical highway lighting and electrical highway warning systems along State
maintained right-of-way throughout District 7 in good operating condition as requested by individual work order; includes
300 hr journeyman electrician; 100 hr apprentice electrician; 250 hr pick-up truck; 125 hr bucket trucks; 10 hr trailer
mounted arrowboard; 10 hr truck mounted crash attenuator. (Completion Date: June 30, 2015)
(Job No. C-97-079-14) (Formal Contract) (MCHD) (Operations) (See the Special Provisions for the DBE Percentage)

105.  Contract No. 74690 Wayne County District 7
Section D7 HMA RESURF 2015-9
FAP Route 328/821 (US 45/IL 15)
This project consists of milling, pavement patching, HMA resurfacing and pavement marking at the intersection of US 45
and IL 15 in Fairfield; includes 16,063 pounds bituminous prime coat; 2,999 ton HMA surface course; 35,696 sq yd 1 1/2"
HMA surface removal; 709 sq yd class D patches; 25,889 foot thermoplastic pavement marking; 25,889 foot grooving for
recessed pavement marking; 127 each raised reflective pavement markers; mobilization; traffic control and protection.
(30 Working Days) (Job No. C-97-097-14) (7-50969-0000) (See the Special Provisions for the DBE Percentage)

106. Contract No. 76F11 Madison County District 8
Section 28-R-1
FAU Route 9128 (COLLINSVILLE RD) Project ACHSIP-9128(5)
This project consists of the widening and resurfacing for the addition of a bidirectional turn lane on Collinsville Road from
east of I-255 to east of Complex Drive in Collinsville; includes 3796 cu yd earth excavation; 2.6 acre seeding; 8450 sq yd
erosion control blanket; 2449 foot perimeter erosion barrier; 2444 sq yd subbase granular material, type b; 691 ton
subbase granular material, type c¢; 2549 sq yd aggregate base course; 1712 sq yd HMA base course; 3.6 ton bituminous
materials (prime coat); 16.5 ton aggregate (prime coat); 1480 ton HMA binder course; 1363 ton polymerized HMA surface
course; 428 ton incidental HMA surfacing; 1903 sq ft PCC sidewalk; 6420 sq yd HMA surface removal; 2626 foot strip
reflective crack control treatment; 2205 sq yd HMA shoulders; removal of 3 existing structures; 714 foot precast concrete
box culverts; 150 sq ft sign panel; 7928 foot thermoplastic pavement marking; 127 raised reflective pavement marker;
1 | sum truck scale removal; mobilization; traffic control and protection; federally funded. (65 Working Days)
(Job No. C-98-009-12) (8-08800-1905) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 131)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

107. Contract No. 76G24 Madison County District 8
Section (X-3,X-2)RS-1
FAP Route 594 (IL 203) Project ACNHPP-594(7)
This project consists of 3.4 miles of resurfacing and patching on IL 203 from Chain of Rocks Road to Madison Avenue in
Granite City; includes 57 ton aggregate (prime coat); 4,753 ton HMA surface course; 1,394 sq ft 4" PCC sidewalk; 37,462
sq yd HMA surface removal; 1,403 sq yd class B patches; 3,335 each 1 1/2" dowel bars; 10,275 ft saw cuts; 175 ft
concrete curb; 162 ft steel plate beam guardrail; 2 each traffic barrier terminals; 812 sq ft thermoplastic pavement
marking-letters and symbols; 29,174 ft thermoplastic pavement marking lines; 381 each raised reflective pavement
markers; 1,903 ft detector loop replacement; mobilization; traffic control and protection; federally funded. (35 Working
Days) (Job No. C-98-025-13) (8-00075-0000) (See the Special Provisions for the DBE Percentage)

108. Contract No. 76G30 Clinton County District 8
Section 126-1RS-3
FAP Route 805 (IL 161) Project ACF-805(76)
This project consists of 3.8 miles of resurfacing on IL 161 from west of IL 160 in New Baden to west of North Charles
Street in Albers; includes 63 ton aggregate surface course; 2,466 ton leveling binder (machine method); 39,551 Ib
bituminous materials (prime coat); 4,914 ton HMA surface course; 56,602 sq yd 1 1/2" HMA surface removal; 420 sq yd
pavement patching; 714 ton aggregate wedge shoulder; 44 ton HMA shoulders; 52,092 ft thermoplastic pavement
marking line; 254 each raised reflective pavement markers; mobilization; traffic control and protection; federally funded.
(Compiletion Date: November 15, 2014) (Job No. C-98-032-13) (8-70064-0000)
(See the Special Provisions for the DBE Percentage)

109. Contract No. 76G93 Marion County District 8

Section (61-1-1,101,102)RS-1

FAP Route 805/FAS 795 (IL 161) Project ACF-ACRS-000S(997)

This project consists of 1.43 miles of resurfacing on IL 161 from west of I-57 to IL 37; includes 10 ton bituminous prime
coat; 37 ton aggregate prime coat; 3,545 ton HMA surface course; 33,021 sq yd HMA surface removal; 2,510 sq yd
pavement patching; 1,320 ton HMA shoulders; 12,186 ft shoulder rumble strips; 23,875 ft thermoplastic pavement
marking; 118 each raised reflective pavement markers; 153 each prismatic curb reflectors; mobilization; traffic control and
protection; federally funded. (Completion Date: November 21, 2014 Plus 8 Working Days)

(Job No. C-98-019-14) (8-00325-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 76H20 Madison-St Clair Counties District 8
Section DIST 8 HFST 2015-1
Various Routes (VARIOUS) Project ACHSIP-000S(998)

This project consists of 1.6 miles of High Friction Surface Treatment on various interstate ramps throughout Madison and
St. Clair counties; includes 377 sq yd class B patches; 989 each 1 1/2" dowel bars; 690 ft saw cuts; 18,961 ft
thermoplastic pavement marking; 231 each raised reflective pavement markers; 21,029 sq yd high friction surface
treatment; 10,530 ft 2 1/2" longitudinal partial depth removal; mobilization; traffic control and protection; federally funded.
(Completion Date: November 25, 2014) (Job No. C-98-045-14) (0-00888-8001)

(See the Special Provisions for the DBE Percentage)

111.

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

Contract No. 78077 Saline County District 9

Section (29,30)RS-1

FAP Route 332 (US 45) Project ACNHPP-332(119)

This project involves reconstructing 6 miles of existing two-lane pavement on US 45 just north of IL 142 to north of Texas
City Road with four lanes plus a bi-directional center turn lane in the urban section; the contractor will have the option of
using either HMA pavement (full depth)(ALT A) or PCC pavement (jointed)(ALT B) for the construction of the new
pavement; includes 46 acres tree removal; 440,710 cu yd earth excavation; 83,430 cu yd borrow excavation (ALT A);
118,635 cu yd borrow excavation (ALT B); 18,995 ton subbase granular material (ALT A); 784 ton subbase granular
material (ALT B); 486,939 Ib bituminous materials prime coat (ALT A); 97,200 Ib bituminous materials prime coat (ALT B);
2,635 ton HMA surface course (ALT A); 2,487 ton HMA surface course (ALT B); 166,480 sq yd HMA pavement full depth
(ALT A); 19,491 sq yd HMA pavement full depth (ALT B); 150,098 sq yd PCC pavement jointed (ALT B); 83,840 sq yd
HMA shoulders (ALT A); 4,625 sq yd HMA shoulders (ALT B); 78,225 sq yd PCC concrete shoulders (ALT B); 4,980 ton
porous granular embankment; 3,560 cu yd trench backfill; 5,800 sq yd topsoil; 243 acres seeding; 160 acres mulch,
method 2; 194,509 sq yd erosion control blanket; 47,850 ft perimeter erosion barrier; 2,154 sq yd riprap; 301,050 sq yd
processing modified soil; 8,940 ton lime; 645 ton aggregate base course; 1,670 ton aggregate for temporary access;
1,868 ton HMA binder course; 2,768 ton HMA surface course; 51,580 ton material transfer device (ALT A); 8,217 ton
material transfer device (ALT B); 3,000 sq yd PCC driveway pavement; 20,166 sq ft PCC sidewalk; 92,152 sq yd
pavement removal; 2,657 ft combination curb and gutter; 11,426 ft strip reflective crack control treatment; 16,141 ton
aggregate shoulders; removal of 7 existing structures; removal of 5 buildings; 21,008 sq yd HMA surface removal; 3,182 ft
pipe culvert removal; 2,322 ft pipe culverts; 7,965 ft storm sewers; 687 ton rock fill foundation; 43 cu yd structure
excavation; 888 cu yd removal and disposal of unsuitable material for structures; 46.1 cu yd concrete structures; 133.7 cu
yd concrete superstructures; 1,778 sq ft precast prestressed concrete deck beams; 199,070 Ibs rebar; 42,150 Ibs epoxy
coated rebar; 94 ft furnishing and driving steel piles; 1,070.6 cu yd concrete box culverts; 1,133 ft precast concrete box
culverts; 97,964 ft pipe underdrains; 10 manholes; 28 inlets; 8,658 ft combination curb and gutter; 75 ft steel plate beam
guardrail; 7 traffic barrier terminals; 96,160 ft shoulder rumble strips; 56,120 ft woven wire fence; 31.25 sq ft sign panel;
28,640 ft preformed plastic pavement marking, inlaid; 112,222 ft modified urethane pavement marking; 116,500 ft
grooving for recessed pavement marking (ALT B); 1,205 raised reflective pavement markers; 3,208 3-gallon trees; 109
shrubs; 122 units mowing; mobilization; traffic control and protection; federally funded. (250 Working Days)

(Job No. C-99-063-08) (9-00251-0200) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: April 25, 2014 Letting (Item 77)

PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 149)

112.

113.

114.

WITHDRAWN FROM THE LETTING

Contract No. 78196 Hardin County District 9

Section (6,6-1)RS-2

FAP Route 780 (IL 34)

This project consists of 2.13 miles of HMA milling and inlay surfacing, aggregate shoulders, pavement marking and raised
reflective pavement markers on IL 34 near the IL 146_interchange through Rosiclare; includes 15,093 Ibs bituminous
materials (prime coat); 2,818 ton material transfer device; 2,818 ton HMA surface course; 33,540 sq yd 1 1/2" HMA
surface removal; 354 ton aggregate wedge shoulder; 32,506 ft paint pavement marking; 145 each raised reflective
pavement markers; mobilization; traffic control and protection. (20 Working Days) (Job No.C-99-053-10) (9-00120-0000)
(See the Special Provisions for the DBE Percentage)

Contract No. 78205 Alexander County District 9

Section 136RS-4, 137RS-2

FAP Route 14  (IL 3)

This project consists of 4.53 miles of HMA surface removal, HMA leveling binder, HMA surface course, aggregate
shoulders, pavement patching, paint pavement marking, and reflective pavement markers located on IL 3 from south of IL
127 to west of the 1-57 ramp in Alexander County; includes 2,774 ton leveling binder (machine method); 5,632 ton HMA
surface coures; 45,470 Ib bituminous materials (prime coat); 255 ton incidental HMA surfacing; 698.2 sq yd pavement
patching; 47,216 ft strip reflective crack control treatment; 66,007 sq yd HMA surface removal, 1"; 1,334 ton aggregate
wedge shoulder; 53,118 ft paint pavement marking; 297 each raised reflective pavement marker; 8,406 ton material
transfer device; mobilization; traffic control and protection. (40 Working Days) (Job No. C-99-063-10) (9-00123-0000)
(See the Special Provisions for the DBE Percentage)
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115. Contract No. 78270 Johnson County District 9
Section 38RS-5
FAS Route 960 (US 45)
This project consists of 4.0 miles of HMA surface removal, HMA leveling binder, HMA surface course, aggregate
shoulders, pavement patching, paint pavement markings, and raised reflective pavement markers on US 45 from 1.8
miles south of IL 148 along US 56 to the Massac County Line in Johnson County; includes 7,483 ton material transfer
device; 42,656 pound bituminous materials (prime coat); 2,501 ton leveling binder (machine method); 4,982 ton HMA
surface course; 79 ton incidental HMA surfacing; 59,624 sq yd HMA surface removal; 551.7 sq yd pavement patching;
1,046 ton aggregate wedge shoulders; 108 ton HMA shoulders; 72,475 foot paint pavement marking; 312 each raised
reflective pavement marker; (35 Working Days) (Job No.C-99-058-11) (9-00442-0000) 312 each raised reflective
pavement marker; (35 Working Days) (Job No.C-99-058-11) (9-00442-0000)
(See the Special Provisions for the DBE Percentage)

116. Contract No. 78381 Johnson County District 9
Section (114,115,116)RS-4
FAP Route 726 (IL 37)
This project consists of 9.02 miles of HMA milling, HMA surfacing, level binder, aggregate shoulders, patching, pavement
marking, and raised reflective pavement markers on IL 37 at Station 1184+00 near the IL 146 intersection and extending
south near the Pulaski County Line at Station 1668+63.58; includes 86,855 pound bituminous material (prime coat);
131,614 foot wet reflective thermoplastic pavement marking; 16,068 ton material transfer device; 5,338 ton leveling binder
(machine method); 10,730 ton HMA surface course; 219 ton incidental HMA surfacing; 126,536 sq yd pavement HMA
surface removal; 4,560 sq yd pavement patches; 627 sq yd aggregate shoulders; 1,200 ton aggregate wedge shoulders;
596 each raised reflective pavement marker; mobilization; traffic control and protection. (70 Working Days)
(Job No.C-99-001-14) (9-00274-0000) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

117. Contract No. 78403 Various Counties District 9
Section D9 DECK SEAL 2015-1
Various Routes (VARIOUS)
This project consists of sealing bridge decks at 60 locations throughout Jackson and Perry counties; includes 554,233 sq
ft bridge deck concrete sealer; mobilization; traffic control and protection. (45 Working Days)
(Job No. C-99-027-14) (9-00410-1500) (See the Special Provisions for the DBE Percentage)

118. Contract No. 78422 Various Counties District 9
Section D9 GUARDRAIL REPAIR FY15-1
Various Routes (VARIOUS)
This project consists of repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median
barrier and fence on a work order basis throughout District 9; includes 100 ft repair high tension cable (Gibraltar); 2 each
repair high tension barrier terminals; 100 ft repair high tension cable (Trinity); 2 each repair high tension cable system end
sections (Trinity); 235 each rail elements; 240 each steel posts; 13 each traffic barrier terminals; 34 each remove and
reinstall impact attenuators; 150 ft chain link fence; 100 ft woven wire fence removal and replacement; 21 each repair
traffic barrier terminals; 59 each traffic barrier terminals; 4.5 acres class 1 seeding; mobilization; traffic control and
protection. (Completion Date: September 01, 2015) (Job No. C-99-050-14) (9-00405-1400/0-01845-9001)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

119. Contract No. 78423 Williamson County District 9
Section D9 CM DECK CRACK SEAL 2015-1
FAI Route 57 (1-57)
This project consists of crack sealing eight bridge decks on I-57 in Williamson County; includes 15,771 ft bridge deck
concrete crack sealer; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-99-051-14) (0-01621-9007) (See the Special Provisions for the DBE Percentage)

120. Contract No. 78426 Gallatin County District 9

Section D9 CM PAVEMENT REPAIR 2015-1

FAP Route 331 (IL 13)

This project consists of pavement and shoulder replacement on the westbound lane of IL 13 on both sides of IL 1 in
Gallatin County; includes 1,307 cu yd earth excavation; 2,883 sq yd subbase granular material, type A; 63 ton subbase
granular material, type C; 2,607 sq yd stabilized subbase 4"; 2,400 sq yd portland cement concrete pavement; 2,814 sq
yd protective coat; 2,400 sq yd pavement removal; 100 foot combination curb and gutter removal; 552 sq yd paved
shoulder removal; 627 sq yd class B patches; 72 foot class B patch-expansion joint; 1,300 each 1 1/2" dowel bars; 3,172
foot saw cuts; 740 each 3/4" tie bars; 285 ton aggregate shoulders; 414 sq yd 10 1/2" PCC shoulders; 100 foot
combination concrete curb and gutter; 2,601 foot paint pavement marking; mobilization; traffic control and protection. (25
Working Days) (Job No. C-99-054-14) (0-01621-9002) (See the Special Provisions for the DBE Percentage)
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Contract No. 78427 Franklin County District 9

Section D9 CM PATCH 2015-3

FAI Route 57/FAP 873 (I-57/IL 149)

This project consists of class B patching & partial depth patching on IL 149 in West Frankfort from Joiner St. to Ken Gray
Blvd. and pavement removal and replacement, curb & gutter removal and replacement at the southbound and northbound
I-57 rest areas in Franklin County; includes 92 cu yd earth excavation; 273 ton subbase granular material; 1,196 sq yd
PCC pavement 10" (jointed); 1,196 sq yd pavement removal; 460 sq yd class B patches; 11 ton partial depth patching;
1,040 each 1 1/2" dowel bars; 284 ft saw cuts; 692 each 3/4" tie bars; 115 ft combination concrete curb and gutter;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-99-056-14) (0-01621-9010)

(See the Special Provisions for the DBE Percentage)

Contract No. 85601 Jo Daviess County District 2

Section 11-00002-00-SW (WARREN)

FAP Route 650 (IL 78) Project TE-D2(150)

This project consists of the removal and replacement of sidewalks, curb and gutter removal and replacement, driveway
removal and replacement, pavement markings and pavement patching on IL 78 from Water Street to Pearl Street in the
Village of Warren; includes 420 sq yd aggregate base course, Type A, 12"; 58 sq yd PCC driveway pavement, 7"; 229 sq
yd pavement removal; 57 sq yd driveway pavement removal; 11,813 sq ft sidewalk removal; 58 sq yd Class D patches;
1,305.5 ft combination curb and gutter Type B-6.24; 595 ft epoxy pavement markings- Line 6"; 3,956 sq ft brick sidewalk
removal; 1,476 sq ft PCC sidewalk accessibility ramp, Type B, 5 inch; 6.3 cu yd concrete steps; 14,025 sq ft PCC
sidewalks 5", special; federally funded; A Special Provision for this contract requires insurance that names additional
insureds. (40 Working Days) (Job No.C-92-017-12) (0-01725-2001) (See the Special Provisions for the DBE Percentage)

Contract No. 87579 Iroquois County District 3

Section 14-00312-00-SP

FAS Route 321 (CH 4) Project HSIP-75(150)

This project consists of safety improvements including thermoplastic striping, flashing beacons over existing stop signs
and illuminated signs for stop ahead signs at the intersection of FAS 321 and US 45/42; includes 4 solar powered flashing
beacon assemblies; 112 ft wood sign support; 130 ft thermoplastic pavement markings' 4 illuminated signs, LED;
Federally Funded, A Special Provision for this contract requires insurance that names additional insureds.

(5 Working Days) (Job No.C-93-024-14) (0-01666-3001) 87579 (See the Special Provisions for the DBE Percentage)

Contract No. 89648 Woodford County District 4
Section 12-00012-00-SW (ROANOKE)
Various Routes Project SRTS-4009(265)

Project consists of sidewalk and curb and gutter removal and replacement, pavement patching, pavement markings and
all other incidental items to complete the work on various routes in the Village of Roanoke; includes 1,069 sq yd topsoil
furnish and place; 50 ton aggregate for temporary access; 373 sq yd PCC driveway pavement; 8,601 sq ft PCC sidewalk;
1,526 sq yd protective coat; 880 ft combination curb and gutter removal; 6,135 sq ft sidewalk removal; 207 sq yd Class D
patches; 895 ft combination concrete curb and gutter; 610 paint pavement marking line; traffic control and protection;
federally funded; A Special Provision for this contract requires insurance that names additional insureds. (30 Working
Days) (Job No.C-94-006-14) (0-01686-4001) (See the Special Provisions for the DBE Percentage)

Contract No. 91488 Vermilion County District 5
Section 10-09124-00-BR
TR 383 Project BROS-183(316)

This project consists of the removal of the existing structure and the construction of a PPC deck beam bridge, roadway
work that will consist of aggregate surface and aggregate shoulders located 2.50 miles east of Jamaica over Swank
Creek; includes 185 cu yd earth excavation; 314 ton aggregate surface course, Type B; 8.5 cu yd concrete cut-off wall;
111 cu yd structure excavation; 31.1 cu yd concrete structures; 1,117 sq ft PCC deck beams (17"depth); 4,210 Ib
reinforcement bars, epoxy coated; 88 ft steel railing, type S1; 465 ft furnishing steel piles HP 14x73; 40 ft pipe culverts,
Class C, type 1 18"; 55 cu yd controlled low-strength material; 8.5 cu yd concrete cut-off wall; federally funded; A Special
Provision for this contract requires insurance that names additional insureds. (30 Working Days) (Job No.C-95-318-13)
(5-10345-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 93618 Sangamon County District 6
Section 11-00472-00-BR  (SPRINGFIELD)
FAU Route 7987 (WEST FAYETTE AVENUE) Project BRM-5146(88)

Project consists of the removal of the existing double box culvert and the construction of a single span precast
prestressed concrete deck beam bridge (27" depth), sanitary sewers, storm sewers, concrete gutter, concrete curb and
gutter, PCC base course widening, leveling binder, HMA surface course, earthwork, erosion control, seeding, pavement
markings and all other incidental items to complete the work on FAU Route 7987 (West Fayette Avenue) over
Jacksonville Branch in the City of Springfield; includes 305 unit tree removal; 415 cu yd earth and channel excavation;
284 cu yd furnished excavation; 160 |b temporary erosion control seeding; 561 ft perimeter erosion barrier; 972 ton stone
riprap; 1,404 sq yd filter fabric; 241 ton leveling binder (machine method); 57 ton HMA surface course; 411 ft gutter
removal; 1 removal of existing structures; 1,610 cu yd cofferdam excavation; 2 cofferdams; 411.6 cu yd concrete
structures; 312 sq yd bridge deck grooving; 453 sq yd protective coat; 2,000 sq ft precast prestressed concrete deck
beams (27" depth); 63,200 Ib reinforcement bars; 812 ft furnishing steel piles; 6 inlets; 152 ft concrete gutter; 212 ft
combination concrete curb and gutter; 1,460 ft paint pavement marking line; 643 ft sanitary sewer removal; 100 ft
concrete bridge railing; 398 ft sanitary sewer; traffic control and protection; federally funded; A Special Provision for this
contract requires insurance that names additional insureds. (95 Working Days) (C-96-207-14) (6-10513-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 211)

Contract No. 97558 Monroe County District 8

Section 10-00049-00-PV  (COLUMBIA)

FAU Route 9302 (NORTH MAIN STREET) Project M-5011(344)

Project consists of HMA surface course, patching, side street reconstruction, sidewalk, pavement markings and all other
incidental items to complete on FAU Route 9302 (North Main Street) from East Crestview Drive to Whiteside Street in
Columbia; includes 557 sq yd aggregate base course; 100 ton aggregate for temporary access; 1,193 gal bituminous
materials (prime coat); 886 ton leveling binder (machine method); 1,339 ton HMA surface course; 3,235 sq ft PCC
sidewalk; 15,900 sq yd HMA surface removal; 2,920 sq ft sidewalk removal; 744 sq yd Class D patches; 652 dowel bars;
2,510 ft saw cuts; 345 tie bars; 5,000 ft strip reflective crack control treatment; 2,662 ft temporary pavement marking line;
1,057 sq ft work zone pavement marking removal; 2,662 ft thermoplastic pavement marking line; 1,393 ft paint pavement
curbing line; 1,404 ft paint curb; 1,070 ft curb removal (special); 1,105 ft concrete curb (special); traffic control and
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(40 Working Days) (Job No. C-98-366-11) (8-10437-0000) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 217)

Contract No. 97565 Jersey County District 8
Section 06-00015-00-HP (GRAFTON)
WETLANDS NATURE WALK Project SBIL-IL05(4)

This project consists of the construction of 2 walkways, entrance kiosk, two viewing platforms and landscaping located
adjacent to Schaeffecs Wharf southeast of the intersection of Maple St. & Water St. in the City of Grafton; includes 103 cu
yd earth excavation; 405 cu yd furnished excavation; 225 sq yd subbase granular material, Type A 4"; 2,032 PCC
sidewaklk 4 inch; 1 information kiosk complete; 261 sq yd stone riprap; federally funded; A Special Provision for this
contract requires insurance that names additional insureds. (20 Working Days) (Job No.C-98-307-07) (0-05046-8001)
(See the Special Provisions for the DBE Percentage)

Contract No. 97568 St. Clair County District 8
Section 05-00009-03-RS (SAUGET)
Various Routes Project HPP-1279(113)

Project consists of 2.69 miles of bituminous overlay, milling existing surfaces, shoulder improvements, adjustments of
structures, pavement markings and all other incidental items to complete the work on various routes between IL Route 3
and lllinois Route 255 in the Village of Sauget; includes 15,266 gal bituminous materials (prime coat); 107 ton aggregate
(prime coat); 3,524 sq yd HMA surface removal-butt joint; 4,799 ton HMA surface course; 61 ton incidental HMA surface;
100 sq yd Class D patches; 29,172.5 sq yd area reflective crack control treatment; 2,935 ton aggregate shoulders; 5,440
ft short term pavement marking; 1,813 sq ft work zone pavement marking removal; 30,090 ft thermoplastic pavement
marking line; 1,800 ft longitudinal partial depth removal; 45 ton longitudinal partial depth patch; federally funded; A Special
Provision for this contract requires insurance that names additional insureds. (35 Working Days) (Job No.C-98-331-06)
(8-10229-0100) (0-01735-8001) (See the Special Provisions for the DBE Percentage)
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130. Contract No. 99524 Jefferson County District 9
Section 13-00209-00-BR
CH 15 (PANZIER LANE)Project BROS-81(76)
This project consists of the removal of the existing structure and the construction of a three span bridge with PPC deck
beams and approach work carrying CH 15 over Rayes Creek, 2 miles Southwest of Woodlawn; includes 213 tree
removal; 365 cu yd earth excavation; 1,000 ton stone dump riprap, Class A4; 587 ton aggregate surface course, Type B;
2,559 gal bituminous materials; 458 ft steel railing; 57.6 cu yd concrete structures; 6,132 sq ft PCC deck beams
(27"depth); 13,430 Ib reinforcement bars, epoxy coated; 1,100 ft furnished steel piles HP 12X63; 55.0 cu yd concrete box
culverts; 21.40 cu yd concrete encasement; federally funded; A Special Provision for this contract requires insurance that
names additional insureds. (50 Working Days) (Job No.C-99-518-14) (9-10498-0000)
(See the Special Provisions for the DBE Percentage)

131. Contract No. 99535 Massac County District 9
Section 10-00089-00-RS
FAS Route 958 (CH 12) Project RS-958(103)
This project consists of 3.61 miles of HMA resurfacing, aggregate shoulders and striping on CH 12 from IL 169 to Grand
Chain Road; includes 2,332 gal bituminous materials (prime coat); 5,379 ton HMA surface course Mix "C",N90; 1,449 ton
aggregate shoulders, Type B; 58,665 ft paint pavement markings-line 4"; federally funded; A Special Provision for this
contract requires insurance that names additional insureds. (20 Working Days) (Job No.C-99-533-11) (9-10435-0000)
(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 (Item 220)

NOTICE — PRE-QUALIFICATION WAIVER

Pre-qualification of bidder with the Department of Transportation is not required on this item; however, prospective
bidders must comply with Paragraph 3d of the Invitation For Bid in the Transportation Bulletin.

132. Contract No. 46323 Peoria County District 4
Section D4 MCHD TC&P 2014-1
FAI Route 74 (I-74)
This project consists of providing all traffic control and protection necessary to complete bridge repairs at Adams Street
over |-74 westbound (SN 072-0182) and Jefferson Avenue over I-74 westbound (SN 072-0179) in downtown Peoria;
includes mobilization; traffic control and protection. (45 Working Days) (Job No. C-60-061-14) (MCHD)
(See the Special Provisions for the DBE Percentage)

133. Contract No. 60V04 Lake County District 1
Section (AY&BY)RS-2
FAU Route 2706 (IL 43)
Resurfacing on IL 43 (Waukegan Rd.) at two locations from north of Lake-Cook Rd. to Osterman Ave. and from Deerfield
High School to IL 22 (Half Day Rd.) in Lake County; includes 6,914 ton HMA binder and surface course; 900 sq ft PCC
sidewalk; 58,146 sq yds milling; 1,480 sq yds patching; 2 traffic barrier terminals; 1,840 ft detector loop; 41,923 ft
thermoplastic pavement marking; 34 cu yds furnished excavation; 700 ft concrete curb and gutter; mobilization; traffic
control and protection. (35 Working Days) (Job No. C-91-511-12) (1-77029-1004)
(See the Special Provisions for the DBE Percentage)

134. Contract No. 60V25 McHenry County District 1
Section 21B-R
FAP Route 66  (US 14) Project ACF-66(8)
Box culvert replacement and pavement replacement for the structure carrying US 14 over Lawrence Creek located 1.8
miles south of Wisconsin State line; includes 1,048 cu yds furnished excavation; 4,350 sq yds topsoil; 4,350 sq yds heavy
duty erosion blanket; 140 sq yds stone riprap; 140 sq yds filter fabric; 944 cu yds aggregate subgrade improvement;
1,357 tons HMA binder and surface course, Mix D; 1,447 sq yds pavement removal; 530 cu yds structure excavation;
41,620 Ibs epoxy coated reinforcement bars; 234 cu yds concrete box culverts; 475 ft steel plate beam guard rail; 4 traffic
barrier terminals; 3,785 ft thermoplastic pavement marking; 7,644 Ibs bituminous materials (prime coat); 1,281 sq ft
temporary sheet piling; temporary support system; mobilization; traffic control and protection; federally funded.
(Completion Date: September 28, 2015 Plus 05 Working Days) (Job No. C-91-532-12) (1-77402-0000)
(See the Special Provisions for the DBE Percentage)

135. Contract No. 60X48 Will County District 1

Section 2013-0711

FAI Route 80 (I-80)  Project ACHSIP-8-0(403)

Improvement to guardrail, delineators, and other related work along [-80 from the Grundy/Will County line to east of
Houbolt Road in Minooka and Channahon; includes 1,011 sq yds topsoil; 1,011 sq yds erosion control blanket; 1,845 sq
yds perimeter erosion barrier; 1,737.5 ft steel plate beam guard rail; 20 traffic barrier terminals; 50 delineators;

180 remove and reinstall delineators; mobilization; traffic control and protection; federally funded. (15 Working Days)
(Job No. C-91-113-14) (1-79245-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: April 25, 2014 (ltem 13)

Revised Notice of Letting Bulletin August 1, 2014 Letting Published July 22, 2014




24 -

136. Contract No. 60X49 Will-Cook Counties District 1
Section 2013-072I
FAI Route 80 (I-80)  Project ACHSIP-8-0(402)
Guardrail and rumble strip improvements along [-80 between US 30 and 1-294 in Will and Cook Counties; includes 1,281
sq yds topsoil; 1,281 sq yds erosion control blanket; 2,275 ft perimeter erosion barrier; 1,687.5 ft steel plate beam guard
rail; 15 traffic barrier terminals; 52,968 ft shoulder rumble strips; 35 guardrail markers; mobilization; traffic control and
protection; federally funded. (20 Working Days) (Job No. C-91-114-14) (1-79248-0000)
(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: April 25, 2014 (ltem 14)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

137. Contract No. 60Y15 Cook-DuPage-Lake Counties District 1
Section 2014-029RS
Various Routes (VARIOUS)
Intermittent resurfacing various northern state maintained expressway routes in Cook, DuPage and Lake Counties;
includes 735 tons HMA binder and surface course, Mix D; 16,956 sq yds milling; 53 tons aggregate wedge shoulder;
36,234 ft thermoplastic pavement marking; 1,640 ft detector loop; 29 units grading and shaping shoulders; 600 ft electric
cable; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-305-14) (1-79328-1000)
(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 (Item 40)

138. Contract No. 61A33 Cook County District 1
Section 11-00288-00-BT (SKOKIE)
SKOKIE VALLEY TRAIL Project CMM-4003(51)
Project consists of the construction of a HMA multi-use path including sidewalks, signage, ADA ramp improvements,
landscaping, pavement markings and all other incidental items to complete the work from Oakton Street to Lincoln
Avenue along the Skokie Valley Trail Corridor Com ED easement in the Village o; includes 380 unit tree removal; 412 ft
temporary fence; 380 unit tree removal; 5,473 sq yd compost furnish and place; 6,229 ft perimeter erosion barrier; 7,730
sq yd aggregate base course; 865 ton HMA surface course; 370 sq yd PCC driveway pavement; 2,597 sq ft PCC
sidewalk; 573 sq ft sidewalk removal; 50 ft pipe culverts; 494 ft concrete curb; 567 ft cable road guard removal; 485 ft
telescoping steel sign support; 1,396 ft thermoplastic pavement marking line; 34 trees; 940 shrubs; 162 units perennial
plants; 112 ft combination curb and gutter; 2,761 cu yd earth excavation (special); 10,823 Ib bituminous materials (prime
coat); 1,161 sq ft concrete median; 406 ft chain link fence removal; 180 ft steel railing (special); 2,761 cu yd earth
excavation disposal; 1 cleaning and painting steel bridge; 1 containment and disposal of lead paint; federally funded; (A
Special Provision for this contract requires insurance that names additional insureds) (40 Working Days)
(Job No. C-91-470-12) (1-11015-0005) (See the Special Provisions for the DBE Percentage)

139. Contract No. 61A40 Lake County District 1
Section 09-00135-11-BT
FAU Route 1223 (WASHINGSTON STREET) Project CMM-9003(561)

This project consists of the construction of a bike path including sidewalks, curb and gutter removal and replacement and
storm sewers adjacent to Washington Street from Atkinson Road to Lancer Lane; includes 2,873 cu yd furnished
excavation; 3,901 sq yd aggregate base course; 648 ton HMA surface course, Mix "D", N50; 610 sq ft PCc sidewalk 5";
226 sq yd pavement removal; 333 cu yd structure excavation; 89.9 cu yd concrete structures; 8,050 Ib reinforcement
bars, epoxy coated; 211 ft storm sewers, Class A; 523 ft combination concrete curb and gutter, Type B-6.24; 768 ft paint
pavement markings; 13 trees; 1,380 ft pipe underdrains; 237 ft ornamental fence; 8,625 Ibs bituminous materials prime
coat; 260 ft parapet railing; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds0. (35 Working Days) (C-91-326-10) (1-11015-0006)

(See the Special Provisions for the DBE Percentage)
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Contract No. 61A57 Lake County District 1

Section 12-00239-00-BR (WAUKEGAN)

MATHON DRIVE Project M-BHM-9003(952)

Rehabilitate the bridge carrying Mathon Drive over the Union Pacific Railroad to include superstructure replacement,
repairs to the abutments and piers, approach work and street lighting. Pershing Road will be reconstructed from Mathon
Drive to Clayton Street to include full depth pavement reconstruction, curb & gutter replacement, sidewalks and street
lighting, all located in the City of Waukegan; includes 1,389 cu yd earth excavation; 3,804 sq yd geotechnical fabric for
ground stabilization; 3,800 sq yd topsoil furnish and place; 2,918 sq yd heavy duty erosion control blanket; 2,155 ft
perimeter erosion barrier; 3,804 sq yd aggregate subgrade improvement; 3,325 sq yd PCC pavement; 4,832 sq yd
protective coat; 8,450 sq ft PCC sidewalk; 3,847 sq yd pavement removal; 5,075 sq ft sidewalk removal; 1 removal of
existing superstructure; 1,185 sq yd protective shield; 966.2 cu yd concrete superstructure; 2,630 sq yd bridge deck
grooving; 4,590 sq ft form liner textured surface; 3,824 sq yd protective coat; 923,680 Ib furnishing and erecting structural
steel; 11,955 stud shear connectors; 262,830 Ib reinforcement bars, epoxy coated; 1,328 bar splicers; 48 elastomeric
bearing assemblies; 120 anchor bolts; 1,932 ft combination concrete curb and gutter; 1,280 ft guardrail removal; 4,527 ft
epoxy pavement marking line; 890 ft underground conduit, galvanized steel; 11 junction boxes, stainless steel; 2,165 ft
unit duct, 600V; 1,985 ft electric cable in conduit, 600V; 4,050 sq ft concrete surface color treatment; 3,933 sq ft precast
bridge approach slab; 400 sq ft structural repair of concrete; traffic control and protection, special; federally funded; (A
Special Provision for this contract requires insurance that names additional insureds). (Completion Date: June 15, 2015
Plus 15 Working Days) (Job No. C-91-234-12) (1-21212-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61A59 Cook County District 1

Section 12-00087-00-TL (LA GRANGE)

FAU Route 2697 (WILLOW SPRINGS ROAD) Project M-4003(83)

This project consists of traffic signal installation, sidewalk replacement, curb and gutter removal and replacement, speed
notification signage and pavement markings on Willow Springs Road at the Lyons Township High School south entrance
in the Village of LaGrange; includes 12 cu yd earth excavation; 11 cu yd removal and disposal of unsuitable material;
1,080 sq ft PCC sidewalk 5"; 985 sq ft sidewalk removal; 140 ft concrete curb, Type B; 76 sq ft sign panels; 1,434 ft
thermoplastic pavement markings; 2,556 ft underground conduit, galvanized steel; 6,736 ft electric cable in conduit; 45 ft
concrete foundations; 12 signal head, LED, 1 FACE; 5 pedestrian signal head, LED; 751 ft detector loop, Type I; 165 ft
combination concrete curb and gutter removal and replacement; 1,508 ft fiber optic cable in conduit, No. 62.5/125, MM
12F SM24F; 4 steel mast arm assemblies and poles; 3 traffic signal posts; federally funded;(A Special Provision for this
contract requires insurance that names additional insureds). (20 Working Days) (Job No. C-91-009-13) (1-21369-0000)
(See the Special Provisions for the DBE Percentage)

142.

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

Contract No. 64F85 Whiteside-Carroll Counties District 2

Section (7,8,9)RS-2

FAP Route 646 & FAS 2187A (IL 40 & PILGRIM RD)

Resurfacing on IL 40 beginning at Adams St. in Milledgeville, continuing to 0.1 mile north of Lynn Blvd. in Sterling;
includes 300 cu yds furnished excavation; 73 ft grading and shaping ditches; 799 sq yds top soil; 22,040 tons HMA binder
and surface course; 92,947 sq yds milling; 2,877 sq yds erosion control blanket; 9,784 tons aggregate wedge shoulders;
100 ft steel plate beam guard rail; 14 traffic barrier terminals; 257,522 ft modified urethane pavement marking; 23,775
tons material transfer device; mobilization; traffic control and protection; (65 Working Days)

(Job No.C-92-028-13) (2-14190-0000) (See the Special Provisions for the DBE Percentage)

143.

Contract No. 66757 Iroquois County District 3

Section (38-4)RS-2,(38-4)BR,BR1,BR3

FAI Route 57 (1-57)

This project consists of 4.42 miles of HMA milling and surfacing, as well as the removal of three sets of dual structures to
be replaced with double box culverts on I-57 in Iroquois County; includes 2,420 cu yd earth excavation; 10,604 cu yd
furnished excavation; 124,095 sq yd HMA surface removal; 74,090 sq yd paved shoulder removal (special); 3,189 cu yd
porous granular embankment; 5,612 sq yd subbase granular material, type A 12"; 518 ton subbase granular material type
C; 140,561 Ibs bituminous material (prime coat); 62 ton leveling binder (hand method); 43,265 ton polymerized HMA
binder course; 12,015 ton polymerized HMA surface course; 4,466 sq yd class A patches; 8,346 ft saw cuts; 808 each
3/4" tie bars; 23,669 ton HMA shoulders; 3 each removal of existing structures; 13,380 Ibs furnishing and erecting
structural steel; 234,090 Ibs reinforcement bars; 666 each bar splicers; 1289.1 cu yd concrete box culverts; 442.5 ft pipe
culverts, class D; 3222.075 ft steel plate beam guardrail; 1,970 ft pipe underdrains; 33 each traffic barrier terminal; 15,615
ft high tension cable median barrier; 12 each impact attenuators; 97,146 ft thermoplastic pavement marking; 11,800 ft
preformed plastic pavement marking; 1,182 each raised reflective pavement marker; mobilization; traffic control and
protection. (130 Working Days) (Job No.C-93-047-08) (3-05738-0010)

(See the Special Provisions for the DBE Percentage)
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Contract No. 66A04 Kankakee County District 3

Section 7 RS-3

FAP Route 332 (IL 1)

This project consists of 3.91 miles of pavement resurfacing on IL 1, beginning at the Will County Line and continuing to IL
17 East; includes 16 cu yd furnished excavation; 21 ton mixture for cracks, joints, and flangeways; 47,822 Ibs bituminous
materials (prime coat); 35 ton leveling binder method (hand method); 2,962 ton leveling binder (machine method); 5,923
ton HMA surface course; 130 ton incidental HMA surfacing; 71,550 sq yd HMA surface removal; 1,386 ton aggregate
shoulders; 51,455 ft epoxy pavement marking; 309 each raised reflective pavement marker; 8,885 ton material transfer
device; mobilization; traffic control and protection. (Completion Date: November 21, 2014)

(Job No.C-93-067-10) (3-00146-0020) (See the Special Provisions for the DBE Percentage)

Contract No. 66A07 LaSalle County District 3

Section (4,5)RS-4

FAP Route 311  (IL 71)

This project consists of 10.29 miles of pavement resurfacing on IL 71 beginning north of Interstate 80 and continuing to
the US 52 intersection; includes 38 cu yd furnished excavation; 59 ton mixture for cracks, joints, and flangeways; 141,768
Ibs bituminous materials (prime coat); 98 ton leveling binder (hand method); 8,499 ton leveling binder (machine method);
16,988 ton HMA surface course); 731 ton incidental HMA surfacing; 200,205 sq yd HMA surface removal; 3,432 ton
aggregate shoulders; 102,436 ft shoulder rumble strips; 1,370 ft thermoplastic pavement marking; 147,491 ft epoxy
pavement marking; 647 each raised reflective pavement marker; 25,420 ton material transfer device; mobilization; traffic
control and protection. (Completion Date: June 26, 2015) (Job No.C-93-070-10) (3-07150-0030)

(See the Special Provisions for the DBE Percentage)

Contract No. 66A73 Bureau County District 3

Section (R-4)RS-3

FAS Route 1252 (IL 29)

This project consists of 3.15 miles of pavement resurfacing beginning east of Negro Creek near Depue and continuing to
IL 89 North; includes 318 unit excavating and grading existing shoulder; 10 cu yd furnished excavation; 14 ton mixture for
cracks, joints, and flangeways; 31,786 Ibs bituminous materials (prime coat); 23 ton leveling binder (hand method); 1,908
ton leveling binder (machine method); 3,816 ton HMA surface course; 137 ton incidental HMA surface; 47,091 sq yd HMA
surface removal; 603 ton aggregate shoulders; 5,292 sq yd HMA shoulders; 98,240 ft paint pavement marking; 199 each
raised reflective pavement marker; 5,724 ton material transfer device; mobilization; traffic control and protection.
(Completion Date: November 21, 2014) (Job No.C-93-030-11) (3-02906-0020)

(See the Special Provisions for the DBE Percentage)

Contract No. 66A74 Bureau County District 3

Section (22)RS-6

FAP Route 587 (US 34)

This project consists of 4.34 miles of pavement resurfacing on US 34, beginning north of Lamoille and continuing to the
LaSalle County Line in Bureau County; includes 458 unit excavating and grading existing shoulder; 22 cu yd furnished
excavation; 21 ton mixture for cracks, joints, and flangeways; 47,173 Ibs bituminous materials (prime coat); 35 ton
leveling binder (hand method); 2,886 ton leveling binder (machine method); 5,771 ton HMA surface course; 179 ton
incidental HMA surfacing; 62,832 sq yd HMA surface removal; 5,549 ton aggregate shoulders; 7,633 sq yd HMA
shoulders; 119,193 ft paint pavement marking; 374 each raised reflective pavement marker; 8,657 ton material transfer
device; mobilization; traffic control and protection. (35 Working Days) (Job No.C-93-031-11); (3-03406-0100)

(See the Special Provisions for the DBE Percentage)

Contract No. 66A93 LaSalle County District 3

Section (70,69,68)RS-5

FAS Route 253 (IL 251)

This project consists of 9.63 miles of pavement resurfacing on IL 251, beginning south of IL 71 and continuing to IL 18 in
LaSalle County; includes 41 cu yd furnished excavation; 118,979 Ibs bituminous materials (prime coat); 100 ton
aggregate surface course; 51 ton mixture for cracks, joints, and flangeways; 85 ton leveling binder (hand method); 7,012
ton leveling binder (machine method); 14,043 ton HMA surface course; 945 ton incidental HMA surfacing; 2,001 sq ft
PCC sidewalk; 180,754 sq yd HMA surface removal; 7,877 ton aggregate shoulders; 736 ton HMA shoulders; 363 ft
combination concrete curb and gutter; 275 ft steel plate beam guardrail; 4 each traffic barrier terminal; 39,000 ft
thermoplastic pavement marking; 185,072 ft paint pavement marking; 691 each raised reflective pavement marker;
21,055 ton material transfer device; mobilization; traffic control and protection. (60 Working Days)

(Job No.C-93-051-11) (3-25150-0010) (See the Special Provisions for the DBE Percentage)
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149. Contract No. 66B03 Kankakee County District 3
Section (140)RS-9
FAP Route 840 (IL 50)
2.02 miles of milling and resurfacing on US 50 from south of I-57 in Bradley to Grinnell Rd. in Kankakee; includes 77,004
sq yds milling; 9,702 tons polymerized HMA binder and surface course, Mix D; 37,144 ft polyurea pavement marking;
9,550 ft detector loop; 51,979 Ibs bituminous materials (prime coat); 9,702 tons material transfer device; mobilization;
traffic control and protection. (Completion Date: November 21, 2014) (Job No. C-93-059-11) (3-05046-0020)
(See the Special Provisions for the DBE Percentage)

150. Contract No. 66D15 Various Counties District 3
Section D-3 HIGHWAY DAMAGE REPAIR 2015
Various Routes (VARIOUS)
Repairs of damaged guardrail, high tension cable and other related work caused by motorists along various routes in
District 3; includes 49 traffic barrier terminals; 200 ft remove and re-erect steel plate beam guard rail; 100 guard posts;
650 ft chain link fence; 10,000 ft woven wire fence; 225 guardrail markers; 32 ft timber curb; 3,200 ft repair high tension
cable; 655 steel posts; 100 ft HMA curb repair; 15 cu ft concrete structure repair; 1,400 high tension cable system
maintenance; 12 cal mo furnish and maintain automotive vehicles; 500 repair traffic barrier terminal-rail element; 16 repair
traffic barrier terminals; 170 emergency work call-outs; mobilization. (Completion Date: August 31, 2015)
(Job No. C-93-106-14) (0-01845-3001)(0-01621-3011)(MCHD) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 (Item 78)
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

151. Contract No. 66D39 Kendall County District 3
Section (118,119)I-2
FAU Route 379 (IL 126) Project ACHSIP-379(6)
8.38 miles of safety shoulders on IL 126 beginning east of IL 71 and continuing to the Will County line; includes 778 units
excavating and grading existing shoulders; 1,314 cu yds furnished excavation; 7.4 acres seeding; 198 tons HMA binder
and surface course, Mix D; 780 sq yds milling; 5,934 tons aggregate shoulders; 25,842 tons aggregate shoulders; 87,028
ft shoulder rumble strips; 288,203 ft paint pavement marking; mobilization; traffic control and protection; federally funded.
(35 Working Days) (Job No. C-93-035-14) (0-00888-3001) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 (Item 80)

152. Contract No. 66D47 DeKalb County District 3
Section (29,30)RS-4
FAP Route 68  (IL 23)
This project consists of 8.49 miles of milling, HMA resurfacing, HMA shoulders, aggregate shoulders, and polyurea
pavement marking from north of US Route 30 to Gurler Road south of the City of DeKalb; includes 19 cu yd furnished
excavation; 126,773 Ibs bituminous materials (prime coat); 128 ton aggregate surface course; 36 ton mixture for cracks,
joints, and flangeways; 60 ton leveling binder (hand method); 5,006 ton leveling binder (machine method); 10,012 ton
HMA surface course; 189 ton incidental HMA surfacing; 219,853 sq yd HMA surface removal; 914 ton aggregate wedge
shoulder; 11,472 ton HMA shoulders; 121,604 ft polyurea pavement marking; 564 each raised reflective pavement
marker; 10,012 ton material transfer device; mobilization; traffic control and protection; (Completion Date: November 21,
2014) (Job N0.C-93-053-14) (3-02319-0040) (See the Special Provisions for the DBE Percentage)

153. Contract No. 66D48 Livingston County District 3
Section (53-4,4(1),3(1),3,2)I-4
FAI Route 55 (I-55)
Microsurfacing along the centerline of northbound and southbound lanes fiber- modified asphalt crack sealing, striping
and other work on I-55 in Livingston County; includes 30,502 sq yds micro-surfacing, single pass; 137,264 ft fiber
modified asphalt crack sealing; 34,318 ft preformed plastic pavement marking; mobilization; traffic control and protection;
(30 Working Days) (Job No. C-93-056-14) (0-02020-3001 & 3-05553-0120)
(See the Special Provisions for the DBE Percentage)

154. DELETED FROM THE LETTING

155. Contract No. 97545 St. Clair County District 8
Section 12-00024-00-SW (FREEBURG)
FAU Route 9369 (URBANA DRIVE) Project SRTS-4009(150)

This project consists of the construction of sidewalks and curb & gutter on Urbana Drive from State Street to Adele Street
in the Village of Freeburg; includes 251 cu yd furnished excavation; 27 ton aggregate base course, Type B; 41 ton
aggregate surface course, Type B; 238 sq yd HMA surface removal butt-joint; 271 sq yd PCC driveway pavement, 6 ";
5,510 sq ft PCC sidewalk, 4"; 353 sq yd pavement removal; 141 sq yd driveway pavement removal; 184 sq ft sidewalk
removal; 1,223 ft storm sewers; 1,224 ft combination concrete curb and gutter; 190 ft thermoplastic pavement markings;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(35 Working Days) (Job No. C-98-343-12) (0-01685-8011) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 (Item 215)
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Contract No. 97566 Monroe County District 8

Section 12-00044-00-PK (WATERLOO)

PARK AND RIDE LOT Project CMM-5011(380)

Reconstruct the Park and Ride Parking Lot at the intersection of 4th Street and Library Street in the City of Waterloo.
Project consists of pavement removal, aggregate base, HMA binder and surface courses, sidewalk replacement, curb and
gutter replacement and pavement markings; includes 45 cu yd earth excavation; 2,028 ton aggregate base course, Type
A; 293 ton HMA binder course, IL-12.5, N50; 293 ton HMA surface course, Mix "C", N50; 85 sq yd PCC driveway
pavement, 8"; 1,309 sq ft PCC sidewalk 5"; 107 sq yd pavement removal; 48 sq yd driveway pavement removal; 1,260 sq
ft sidewalk removal; 112 ft combination concrete curb and gutter removal and replacement; 1,608 ft thermoplastic
pavement markings-Line4"; 105 sq yd stone rip rap; federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (20 Working Days) (Job No. C-98-367-12) (8-11015-0001)

(See the Special Provisions for the DBE Percentage)

157.

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

Contract No. 60T10 Kane County District 1

Section 106-S-N-1

FAP Route 345 (US 20) Project ACCM-345(59)

0.91 mile of widening, resurfacing, left turn lanes, traffic signal modernization and lighting on US 20 at IL 47/IL 72 (North
Junction) in Pingree Grove; includes 23 shade trees; 7 intermediate trees; 7,058 cu yd earth excavation; 10,170 cu yds
removal and disposal of unsuitable material; 2,146 cu yds trench backfill; 26,955 sq yds topsoil; 5.10 acres seeding;
26,955 sq yds erosion control blanket; 4,027 sq yds aggregate subgrade improvement; 3,949 sq yds HMA base course;
4,176 tons polymerized HMA binder and surface course, Mix F; 3,751 sq yds pavement removal; 21,034 sq yds milling;
2,533 sq yds patching; 7,552 sq yds HMA shoulders; 2 removal of 2 existing structures; 184,621 Ibs epoxy coated
reinforcement bars; 662 cu yds concrete box culverts; 3,127 ft pipe underdrains; 367 ft concrete curb and gutter; 675 ft
steel plate beam guard rail; 6 traffic barrier terminals; 89.5 sq ft sign panel; 27,293 ft thermoplastic pavement marking;
8,745 ft electric cable; 45 luminaires; 31 aluminum light poles; 1 controller; 4 steel combination mast arm assemblies and
poles; 12 signal heads, LED; 712 ft detector loop; 96 units grading and shaping shoulders; 7,278 sq ft temporary sheet
piling; 5 units selective clearing; mobilization; traffic control and protection; federally funded. (Completion Date: October
31, 2015 Plus 05 Working Days) (Job No. C-91-298-12) (1-74336-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: June 13, 2014 (Item 20)

Revised Notice of Letting Bulletin August 1, 2014 Letting Published July 22, 2014




ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS
August 1, 2014 LETTING - Revised Item Descriptions

NOTE: AWARD OF AERONAUTIC CONTRACTS. The award of Aeronautic contracts will be made within 60 calendar

days after the opening of proposals to the lowest responsible and responsive bidder. The successful bidder will be notified
by letter, that his bid has been accepted, and that he has been awarded the contract. If a contract is not awarded within 60
days after the opening of proposals, a bidder may file a written request with the Division for the withdrawal of his bid and the
Division will permit such withdrawal.

1A

2A

3A

4A

Note: The following projects are fully funded.

Contract No. HA027 Saline County Harrisburg-Raleigh Airport

Harrisburg, lllinois

lllinois Project No. HSB-4311

SBG Project No. 3-17-SBGP-XX

Project consists of Construct a Partial Parallel Taxiway for Runway 6/24 — which includes the following major work
items: 1 Each L-807 Wind Cone-12’ Lighted; 1 Each Remove Wind Cone; 6,340 Feet UG Cable in UD; 525 L.F. 4”
Directional Bore; 110 L.F. 2-Way Concrete Encased Duct; 6 Each Electrical Handhole; 65 Each MITL; 3 Each Taxi
Guidance Sign; 2 Each MIRL; 10,700 C.Y. Unclassified Excavation; 5,950 Ton Crushed Aggregate Base Course;
1,200 Ton Bituminous Surface Course Method | Superpave; 2,960 S.Y. Remove Bituminous Pavement; 1,210 Ton
Bituminous Base Course Method | Superpave; 3,085 Gal. Bituminous Prime Coat; 5,370 S.F. Pavement Marking;
495 L.F. RCP; 2 Each Type | Inlet; 1 Each Adjust Inlet; 4.3 Acre Seeding & Mulching; Federally Funded; (See the
Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

Contract No. SC067 St. Clair County MidAmerica St. Louis Airport
Belleville, lllinois

lllinois Project No. BLV-4405

SBG Project No. 3-17-SBGP-XX

Project consists of Airfield Lighting Improvements and PAPI Replacement — which includes the following major
work items: 146,150 L.F. 1/C #8 5 KV UG Cable; 60,700 L.F. Remove Cable; 105 L.F. 2" PVC Duct, Direct Bury;
324 Each MITL Base Mounted — LED; 4 Each Taxi Guidance Sign; 16 Each Hi Threshold Light Base MTD; 4 Each
Splice Can; 340 Each Remove Base Mounted Light; 4 Each Remove Taxiway Guidance Sign; 2 Each Replace
PAPI; 10 Each Replace Sign Panel; 1 L.S. Mobilization; 27,350 L.F. Reinstall Existing Cable; Federally Funded;
(See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: There will be a mandatory pre-bid conference held at 10:00 AM on Wednesday July 23, 2014
in the Passenger Terminal Building Conference Room at MidAmerica St. Louis Airport, 6956 Air Terminal Drive.
Potential bidders arriving after 10:00 AM will not be counted in the attendance. For engineering information,
contact Brian Garkie of Crawford Murphy & Tilly, Inc. at (314) 571-9070.

Contract No. PN008 Tazewell County Pekin Municipal Airport

Pekin, lllinois

lllinois Project No. C15-4329

SBG Project No. 3-17-SBGP-XX

Project consists of Install Subgrade Drainage, Remove and Replace Bituminous Pavement and Remark — which
includes the following major work items: 1 L.S. Mobilization; 1 L.S. Haul Route; 5,000 L.F. Clean & Seal
Bituminous Cracks; 709 S.Y. Remove & Replace Bituminous Pavement; 42,637 S.F. Pavement Marking; 157 C.Y.
Porous Backfill; 1,328 L.F. 4” Perforated Underdrain; Federally Funded; (See the Special Provisions for the DBE
Percentage)

Pre-Bid meeting: N/A

Contract No. QU018 Rock Island County Quad City International Airport

Moline, lllinois

lllinois Project No. MLI-4359

SBG Project No. 3-17-SBGP-XX

Project consists of Install Runway 9 PAPI and Airfield Signage Upgrades — which includes the following major work
items: 14,000 L.F. UG Cable in UD; 280 L.F. Cable Trench; 12,880 L.F. 1/C #6 Counterpoise; 4,840 L.F. 2-1/C #2
USE, 1 #8 GND in 1 ¥4 UD; 1 L.S. Vault Modifications; 1 Each 15 KW Regulator, Style 2; 1 Each 20 KW
Regulator, Style 2; 3 Each 30 KW Regulator, Style 2; 515 L.F. 2" Directional Bore; 135 Each Taxi Guidance Sign;
22 Each Modify Existing Sign Panel; 1 Each PAPI (L-880 System); 129 Each Remove Taxi Guidance Sign; 56
Each Adjust Base Mounted Light; 1 L.S. Mobilization; 1,175 C.Y. Shoulder Adjustment; 340 S.Y. Crushed
Aggregate Base Course-6"; 65 Ton Bituminous Surface Course; Federally Funded; (See the Special Provisions for
the DBE Percentage)

Pre-Bid meeting: N/A
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Contract No. BE004 Cass County Greater Beardstown Airport
Beardstown, lllinois

lllinois Project No. K06-4396

SBG Project No. 3-17-SBGP-XX

Project consists of Remark Runway 18/36 and Taxiways — which includes the following major work items: 1 L.S.
Traffic Maintenance; 15,380 S.F. Pavement Marking Waterborne; 3,614 S.F. Pavement Marking Black Border;
2,561 S.F. Pavement Marking Removal; Federally Funded; (See the Special Provisions for the DBE Percentage)
Pre-Bid meeting: N/A

Contract No. DK056 DeKalb County DeKalb Taylor Municipal Airport
DeKalb, lllinois

lllinois Project No. DKB-4069

SBG Project No. 3-17-SBGP-XX

Project consists of Construct Detention Basin — which includes the following major work items: 1 L.S. Mobilization;
1 L.S. Traffic Maintenance; 14,483 C.Y. Unclassified Excavation; 600 L.F. Exploration Trench; 4 Each Inlet
Protection; 28 Acre Temporary Seeding; 284 S.Y. Riprap; 108 S.Y. Remove & Replace Bituminous Pavement;
5,293 L.F. RCP; 1,500 L.F. 10” Non Perforated Underdrain; 5 Each Underdrain Collection Structure; 8 Each
Manhole; 1 Each Remove Headwall; 747 L.F. Paved Ditch; 720 L.F. Remove and Replace Fence; 1 L.S. Relocate
Pipe and End Sections; 200 S.Y. Subgrade Stabilization; 12 Acre Seeding; Federally Funded; (See the Special
Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

Contract No. WA068 Lake County Waukegan National Airport
Waukegan, lllinois

lllinois Project No. UGN-4299

SBG Project No. 3-17-SBGP-XX

Project consists of Install Perimeter Fence, Phase 3 — which includes the following major work items: Base Bid:
13,675 L.F. 1/C #8 XLP-USE; 1 L.S. Install Electrical Equipment; 385 L.F. 3” Directional Bore; 1,215 L.F. 3" PVC
Duct, Direct Bury; 8 Each Electrical Handhole; 0.7 Acre Clearing and Grubbing; 1 L.S. Unclassified Excavation; 6
Each Class E Gate 6’; 1 Each Class E Gate 28’; 2 Each Electric Gate 22’; 6 Each Remove Electric Gate; 38 S.Y.
6” Aggregate Base Course; 923 S.F. 4” PCC Sidewalk; 1,393 S.Y. Seal Coat; 46 L.F. Comb. Concrete Curb and
Gutter; 1,729 L.F. Class E Fence 10’ Barb w/2’ Bur. Galv.; 2,425 L.F. Class E Fence 10’ w/o Barb 2’ Bur. Galv.; 4
Each 28’ Electric Sliding Gate Galv.; 1 Each 28’ Manual Sliding Gate Galv.; 1 Each Pedestrian Gate w/Electric
Lock; 4,714 L.F. Remove Fence; 2.8 Acre Seeding; 90 C.Y. Topsoiling (from off site); 2.7 Acre Mulching; 5 Each
Parking Block; Add. Alt.1: 1 L.S. Upgrade Fence Mat. In Ter. To Vinyl; 1 L.S. Upgrade Gate Mat. In Ter. To Vinyl;
Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

Contract No. PE098 Peoria County Peoria International Airport

Peoria, lllinois

Illinois Project No. PIA-4415

SBG Project No. 3-17-0080-XX

Project consists of Drainage Improvements & Rehabilitate Terminal Entrance Road, Phase 1 & 2 — which includes
the following major work items: 1 L.S. Mobilization; 1 L.S. Traffic Maintenance; 4 Acre Clearing & Grubbing; 5,500
C.Y. Unclassified Excavation; 9 Each Ditch Check; 1,477 L.F. Straw Wattle; 621 S.Y. Riprap; 824 Ton Crushed
Aggregate Base Course; 1,660 Ton Bituminous Surface Course; 4,471 S.Y. Bituminous Pavement Milling; 2,179
S.Y. Butt Joint Construction; 252 S.Y. Remove & Replace Bituminous Pavement; 3,335 Ton Bituminous Base
Course; 14,521 S.Y. Rubblize Pavement; 1,021 S.F. 6” PCC Sidewalk; 949 S.F. PCC Sidewalk Removal; 182 S.Y.
Remove PCC Pavement; 3,210 S.F. Pavement Marking; 108 L.F. RCP; 2 Each Catch Basin Type A; 12 Each
Adjust Inlet; 8,784 L.F. Comb Concrete Curb & Gutter; 8,911 L.F. Remove Comb Curb & Gutter; 1 L.S. Construct
Temporary Entrance; 1,487 C.Y. Topsoiling (from offsite); 2,640 S.F. Retaining Wall; 5,731 S.Y. Excelsior Blanket;
2 Acre Light Duty Hydraulic Mulch; 4 Acre Seeding; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A
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Note: The following projects are currently unfunded, but actively seeking discretionary funds. The award period for
these projects is 60 days from the date of the letting. After that period has expired, the low-bid contractor has the
option to continue to hold the bid or request to be released from the bid obligation. There is no action required to
hold the bid. Requests to withdraw a bid must be made in writing to the IDOT Division of Aeronautics.

Contract No. PA057 Cook County Chicago Executive Airport

Wheeling, lllinois

Illinois Project No. PWK-4407

SBG Project No. 3-17-SBGP-XX

Project consists of Construct Engineered Materials Arresting System (EMAS) Phase 3 — which includes the
following major work items: 1,655 L.F. UG Cable; 1,430 L.F. 2” PVC Duct, Direct Bury; 270 L.F. Split Duct; 6 Each
Electrical Handhole; 1 Pair REILS; 8 Each Adjust Inpavement Light; 1 L.S. Mobilization; 14,650 C.Y. Unclassified
Excavation; 8,368 S.Y. Soil Stabilization Fabric; 1,000 L.F. Silt Fence; 7 Acre Temporary Seeding; 2,786 C.Y.
Porous Granular Embankment; 7,835 S.Y. Crushed Aggregate Base Course-10”; 1,329 Ton Bituminous Surface
Course; 3,428 S.Y. Bituminous Pavement Milling; 125 S.Y. Remove & Replace Bituminous Pavement; 926 Ton
Bituminous Base Course; 3,800 Gal. Bituminous Prime Coat; 26,300 S.F. Pavement Marking; 200 L.F. 15" RCP
Class 1V; 455 L.F. Remove Pipe; 1,365 L.F. 6” Perforated Underdrain; 4 Each Underdrain Collection Structure; 2
Each Manhole 4’; 1,375 L.F. 12” Ductile Iron Watermain; 5 Each Valve Vault; 5 Each 12" X 12” Tapping Valve &
Sleeve; 15 Each Relocate Approach Light; 1 L.S. EMAS Concrete Grade Beam; 1 L.S. EMAS Bed Installation; 1
L.S. EMAS Bed; 7 Acre Seeding & Mulching; Federally Funded; (See the Special Provisions for the DBE
Percentage)

Pre-Bid meeting: N/A

WITHDRAWN FROM THE LETTING

Contract No. UN053 Champaign County U of | - Willard Airport

Chamepaign, lllinois

lllinois Project No. CMI-4347

SBG Project No. 3-17-SBGP-XX

Project consists of Realign & Widen Taxiway C — which includes the following major work items: Base Bid: 12,650
L.F. UG Cable in UD; 4,000 L.F. RGL Cable; 1,000 L.F. REIL Cable; 1,640 L.F. 4” Directional Bore; 85 Each MITL;
15 Each Taxi Guidance Sign; 12 Each Runway Guard Light; 46 Each Remove Stake Mounted Light; 82 Each
Remove Base Mounted Light; 13 Each Replace Stake Mounted Light; 4 Each Relocate Runway Guard Light; 12
Each Replace Sign Face; 12,500 C.Y. Unclassified Excavation; 2,100 C.Y. Topsoiling; 1 L.S. Temporary Erosion
Control; 18,650 S.Y. Crushed Aggregate Base Course 10”; 5,080 Ton Bituminous Surface Course; 1 Each
Bituminous Surface Test Section; 9,815 S.Y. Remove Pavement; 10,665 Ton Bituminous Base Course; 9,325 Gal.
Bituminous Prime Coat; 10,650 Gal. Bituminous Tack Coat; 20,520 S.F. Pavement Marking Waterborne; 1,111
S.F. Preformed Thermoplastic; 52,400 S.F. Pavement Marking Removal; 19,100 S.Y. Seal Coat; 750 L.F. RCP;
8,400 L.F. 4" Perforated Underdrain w/Sock; 15 Each Underdrain Cleanout; 2 Each Inlet Special; 50 L.F.
Permanent Barricades; 1 Each LACMS Touch Screen Update; 12 Acre Seeding & Mulching; 5,602 S.Y. Sodding;
5,600 S.Y. Knitted Straw Mat; Add. Alt.1: 500 S.Y. Subgrade Repair; 200 L.F. Sand Mix Crack Repair; 500 S.Y.
Crushed Aggregate Base Course — 67; 1,010 Ton Bituminous Surface Course; 8,730 S.Y. Bituminous Pavement
Milling; 1,310 Gal. Bituminous Tack Coat; 2,000 S.F. Pavement Marking; 4 Each Inlet Modification; Federally
Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES
LAND RECLAMATION

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project
Labor Agreement.

1LR. Williamson County
M1401
MADISON #9 SINKHOLES & MADISON BRUSH MINE
The Madison #9 Sinkholes site is located approximately 2 miles northwest of Colp, and the Madison C.C. Brush Mine is
located approximately 2 miles south of Colp. Work includes special clearing; 18,800 cu yds of mine refuse excavation;
10,500 cu yds of earth excavation; the closing of one mine shaft and two sinkholes requiring 2,550 cu yds of special
excavation, 2,100 tons of rock fill and 8,000 cu yds of furnished excavation; 6 tons of mine refuse treatment-lime stone;
and seeding, mulch, and soil amendments for approximately 5 acres. (See the Special Provisions for the DBE
Percentage).

2LR. Jackson County
M1402
SIMCO CARBON#1 REMEDIAL & UNITY POINT SINKHOLES
The Simco Carbon #1 Remedial site is located approximately 4 miles southwest of Carbondale and the Unity Point
Sinkholes site is located on the south side of Carbondale. The project requires the excavating, sealing and backfilling of
three sinkholes. Proposed work includes special clearing; approximately 800 cu yd of special excavation; 1,170 cu yd of
furnished excavation; 390 sq yd of excelsior blanket; 53 tons of aggregate surface course; and seeding, mulch, and soil
amendments for approximately 2.2 acre. (See the Special Provisions for the DBE Percentage).

3LR. Fulton County

M1403

ROSE SLOPE FAILURE MINE RECLAMATIN PROJECT

The proposed reclamation project is located in Wee Ma Tuk Hills at 22655 Tomahawk Trail, Cuba, Fulton County. The
work includes special clearing, approximately 32 cu yds of earth excavation; 750 cu yds of borrow excavation; 806 tons of
stone riprap A-4; 51 tons of stone riprap A-1; 167 ft of pipe underdrain; 1,007 sq yds of erosion control blanket; and the
seeding, mulch and soil amendments for approximately 0.4 acres. (See the Special Provisions for the DBE Percentage).
A Pre-Bid Meeting is scheduled for this project at 10:00 A.M., Wednesday July 23, 2014 at the site. All prime and
subcontractors are encouraged to attend. (See the Special Provisions for the DBE Percentage)
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the lllinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.
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CONTRACTS AWARDED

THE FOLLOWING AWARDS

HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

JANUARY 17, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 025 BROTHERS ASPHALT PAVING, INC.
CONTRACT NO. 63871 315 S. STEWART AVE.
COUNTY (S) KANE ADDISON, IL 60101
SECTION 09-00175-00-BT
PROJECT (S) CMM-9003/233/000
ROUTE ELGIN BIKEWAY
DISTRICT 01
AWARDED DATE 06/04/2014
AWARDED AMOUNT $463,472.70
9 UNSUCCESSFUL BIDDERS
FEBRUARY 28, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 002A BODINE ELECTRIC OF DECATUR
CONTRACT NO. VE049 1845 N. 22ND STREET
COUNTY (S) VERMILION P.O. BOX 976
SECTION VERMILION REGIONAL DECATUR, IL 62525

PROJECT (S) 317SBGPXX-DNV /423/2
ROUTE

DISTRICT 05

AWARDED DATE 05/15/2014
AWARDED AMOUNT $219,721.32

4 UNSUCCESSFUL BIDDERS

ITEM NO. 003A

CONTRACT NO. FAQ06

COUNTY (S) WAYNE

SECTION FAIRFIELD MUNICIPAL

PROJECT (S) 317SBGPXX-FWC /437/7

ROUTE

DISTRICT 07

AWARDED DATE 05/15/2014

AWARDED AMOUNT $57,465.95
1 UNSUCCESSFUL BIDDER

Revised Notice of Letting Bulletin

August 1, 2014 Letting

HI-LITE MARKINGS, INC.
18249 HI-LITE DRIVE
P.0O. BOX 460

ADAMS CENTER, NY 13606

Published July 22, 2014



ITEM NO. 004A

CONTRACT NO. VEOQ050

COUNTY (S) VERMILION

SECTION VERMILION REGIONAL

PROJECT (S)

ROUTE

DISTRICT 05

AWARDED DATE 05/15/2014

AWARDED AMOUNT $192,124.80
0 UNSUCCESSFUL BIDDERS

ITEM NO. 104

CONTRACT NO. 87573

COUNTY (S) DEKALB

SECTION 10-00024-01-RS

PROJECT (S) HSIP-0037/060/000

ROUTE FAP 307

DISTRICT 03

AWARDED DATE 05/15/2014

AWARDED AMOUNT $1,789,789.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 122

CONTRACT NO. 63782

COUNTY (S) COOK

SECTION 07-00041-00-BT

PROJECT (S) TE-00D1/903/000

ROUTE CAL-SAG TRAIL

DISTRICT 01

AWARDED DATE 05/12/2014

AWARDED AMOUNT $1,607,294.20
3 UNSUCCESSFUL BIDDERS

ITEM NO. 139
CONTRACT NO. 70663
COUNTY (S) CHAMPAIGN
SECTION (2X,3)RS-3 & 2RS-4
PROJECT (S) ACM-ACRS-000S/951/000
ROUTE FAU 7152 & FAS 1512
DISTRICT 05
AWARDED DATE 05/21/2014
AWARDED AMOUNT $6,815,134.09

1 UNSUCCESSFUL BIDDER

Revised Notice of Letting Bulletin

OPEN ROAD PAVING COMPANY LLC
1414 WEST ANTHONY DRIVE

URBANA, IL
P.O. BOX 1
CHAMPATIGN,

61802
700
IL 61824-1700

BUILDERS PAVING, LLC D/B/A
HARDIN PAVING SERVICES
4413 W. ROOSEVELT ROAD, SUITE 108

HILLSIDE,

IL

60162

COPENHAVER CONSTRUCTION, INC.

75 KOPPIE
GILBERTS,

DR.
IL

60136

OPEN ROAD PAVING COMPANY LLC
1414 WEST ANTHONY DRIVE

URBANA, IL
P.O. BOX 1
CHAMPATIGN,

August 1, 2014 Letting

61802
700
IL 61824-1700
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APRIL 25, 2014 LETTING

DESCRIPTION

ITEM NO. 001

CONTRACT NO. 46317

COUNTY (S) VARIOUS

SECTION D3 GRVD PVMT MRK RPR 14-48

PROJECT (S)

ROUTE VARIOUS

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT $1,174,795.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 001A

CONTRACT NO. HV007

COUNTY (S) MASON

SECTION HAVANA REGIONAL

PROJECT (S) 317SBGPXX-910 /431/2

ROUTE

DISTRICT 06

AWARDED DATE 05/07/2014

AWARDED AMOUNT $299,508.49
1 UNSUCCESSFUL BIDDER

ITEM NO. 002A

CONTRACT NO. DKO055

COUNTY (S) DEKALB

SECTION DEKALB TAYLOR

PROJECT (S) 317SBGPXX-DKB /430/7

ROUTE

DISTRICT 03

AWARDED DATE 05/07/2014

AWARDED AMOUNT $255,867.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 003A

CONTRACT NO. LA039

COUNTY (S) COOK

SECTION LANSING MUNICIPAL

PROJECT (S) 317SBGPXX-IGQ /429/7

ROUTE

DISTRICT 01

AWARDED DATE 05/07/2014

AWARDED AMOUNT $431,397.20
1 UNSUCCESSFUL BIDDER

Revised Notice of Letting Bulletin

CONTRACTOR

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
60123

ELGIN, IL

ILLINOIS VALLEY PAVING, A DIVISION OF

UNITED CONTRACTORS MIDWEST, INC.
3151 ROBBINS ROAD

SPRINGFIELD,
P.0O. BOX 13490
SPRINGFIELD,

IL

IL

62704

62791

MARTIN & COMPANY EXCAVATING
2456 EAST PLEASANT GROVE ROAD

P.O. BOX 44
OREGON, IL

3

61061

D. CONSTRUCTION, INC.
1488 S. BROADWAY

COAL CITY,

August 1, 2014 Letting

IL

60416

Published July 22, 2014



ITEM NO. 004A

CONTRACT NO. MPQO06

COUNTY (S) MASSAC

SECTION METROPOLIS MUNICIPAL

PROJECT (S) 317SBGPXX-M30 /432/1

ROUTE

DISTRICT 09

AWARDED DATE 05/07/2014

AWARDED AMOUNT $107,384.23
1 UNSUCCESSFUL BIDDER

ITEM NO. 005

CONTRACT NO. 60W58

COUNTY (S) DUPAGE

SECTION T-6-23-I-2

PROJECT (S)

ROUTE FAU 1453

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $266,053.48
6 UNSUCCESSFUL BIDDERS

ITEM NO. 005A

CONTRACT NO. MP0O07

COUNTY (S) MASSAC

SECTION METROPOLIS MUNICIPAL

PROJECT (S) 317SBGPXX-M30 /439/8

ROUTE

DISTRICT 09

AWARDED DATE 05/07/2014

AWARDED AMOUNT $441,667.31
1 UNSUCCESSFUL BIDDER

ITEM NO. 006

CONTRACT NO. 60W71

COUNTY (S) COOK

SECTION 2013-036R

PROJECT (S) ACNHPP-000S/959/000

ROUTE FAI 90/94/290

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $10,776,899.18
2 UNSUCCESSFUL BIDDERS

ITEM NO. 007

CONTRACT NO. 60W90

COUNTY (S) COOK

SECTION 539N-1

PROJECT (S) ACHSIP-0351/025/000

ROUTE FAP 351

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $645,229.90
0 UNSUCCESSFUL BIDDERS
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SOUTHERN ILLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY
MARION, IL

62959

D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, I

L 60416

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NORTH OAKLAND AVENUE

P.O. BOX 2107

CARBONDALE,

IL 62902-2107

WALSH CONSTRUCTION COMPANY II, LLC
929 WEST ADAMS STREET

CHICAGO,

IL

60607

GALLAGHER ASPHALT CORPORATION
18100 SOUTH INDIANA AVENUE

THORNTON,

August 1, 2014 Letting

IL

60476

Published July 22, 2014



ITEM NO. 007A

CONTRACT NO. OL014

COUNTY (S) RICHLAND

SECTION OLNEY NOBLE

PROJECT (S) 317SBGPXX-OLY /432/7

ROUTE

DISTRICT 07

AWARDED DATE 05/19/2014

AWARDED AMOUNT $172,135.50
4 UNSUCCESSFUL BIDDERS

ITEM NO. 008

CONTRACT NO. 60W95

COUNTY (S) COOK

SECTION 1922-T

PROJECT (S)

ROUTE FAU 1300

DISTRICT 01

AWARDED DATE 06/05/2014

AWARDED AMOUNT $99,387.20
3 UNSUCCESSFUL BIDDERS

ITEM NO. 008A

CONTRACT NO. RBO018

COUNTY (S) CRAWFORD

SECTION CRAWFORD COUNTY

PROJECT (S) 317SBGPXX-RSV /419/9

ROUTE

DISTRICT 07

AWARDED DATE 05/19/2014

AWARDED AMOUNT $129,645.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 009

CONTRACT NO. 60X22

COUNTY (S) MCHENRY

SECTION 14X-I-3(13)

PROJECT (S)

ROUTE FAP 333

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $487,975.60
5 UNSUCCESSFUL BIDDERS

ITEM NO. 010

CONTRACT NO. 60X28

COUNTY (S) COOK

SECTION 2013-053TS

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $943,333.33
4 UNSUCCESSFUL BIDDERS

Revised Notice of Letting Bulletin

J.H. MOORE, INC.
15515 E 875TH RD.
EFFINGHAM, IL 62401

RNR CONTRACTORS

249 EAST RT. 6, SUITE 152

MORRIS, IL 60450

HOMER TREE SERVICE, INC.
14000 S. ARCHER AVENUE
LOCKPORT, IL 60441

COPENHAVER CONSTRUCTION,
75 KOPPIE DR.

GILBERTS, IL 60136

JOHN BURNS CONSTRUCTION COMPANY

17601 SOUTHWEST HWY.
ORLAND PARK, IL

August 1, 2014 Letting

INC.

60467-4200

Published July 22, 2014



ITEM NO. 011

CONTRACT NO. 60X34

COUNTY (S) DUPAGE

SECTION 2013-062TS

PROJECT (S) ACHSIP-0311/048/000

ROUTE FAP 311

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $827,173.40
2 UNSUCCESSFUL BIDDERS

ITEM NO. 012

CONTRACT NO. 60X35

COUNTY (S) DUPAGE

SECTION 2013-063TS

PROJECT (S) ACHSIP-0344/058/000

ROUTE FAP 344

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,649,084.60
2 UNSUCCESSFUL BIDDERS

ITEM NO. 012A

CONTRACT NO. SR087

COUNTY (S) MADISON

SECTION ST. LOUIS REGIONAL

PROJECT (S) 317SBGPXX-ALN /413/9

ROUTE

DISTRICT 08

AWARDED DATE 05/07/2014

AWARDED AMOUNT $286,000.00
7 UNSUCCESSFUL BIDDERS

ITEM NO. 013A

CONTRACT NO. DEQ075

COUNTY (S) MACON

SECTION DECATUR

PROJECT (S)

ROUTE

DISTRICT 07

AWARDED DATE 05/07/2014

AWARDED AMOUNT $591,940.90
2 UNSUCCESSFUL BIDDERS

ITEM NO. 014A

CONTRACT NO. S0082

COUNTY (S) JACKSON

SECTION SOUTHERN ILLINOIS

PROJECT (S) 317SBGPXX-MDH /430/4

ROUTE

DISTRICT 09

AWARDED DATE 05/07/2014

AWARDED AMOUNT $158,608.85
0 UNSUCCESSFUL BIDDERS
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HOME TOWNE ELECTRIC, INC.
35220 RT. 83

LAKE VILLA,

IL

P.O. BOX 863

LAKE VILLA,

IL

60046

60046

HOME TOWNE ELECTRIC, INC.
35220 RT. 83

LAKE VILLA,

IL

P.O. BOX 863

LAKE VILLA,

IL

60046

60046

G. L. WARREN CONSTRUCTION, INC.
4795 SECTION LINE ROAD
EDWARDSVILLE,

IL

62025

FEUTZ CONTRACTORS, INC.
1120 NORTH MAIN
P.O. BOX 130
61944-0130

PARIS, IL

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NORTH OAKLAND AVENUE
P.0O. BOX 2107

CARBONDALE,

August 1, 2014 Letting

IL

62902-2107

Published July 22, 2014



ITEM NO. 015

CONTRACT NO. 60X53

COUNTY (S) WILL

SECTION (99-1TWS-2)PP

PROJECT (S)

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $174,699.75
7 UNSUCCESSFUL BIDDERS

ITEM NO. 015A

CONTRACT NO. RB020

COUNTY (S) CRAWFORD

SECTION CRAWFORD COUNTY

PROJECT (S) 317SBGPXX-RSV /433/4

ROUTE

DISTRICT 07

AWARDED DATE 06/02/2014

AWARDED AMOUNT $426,308.22
4 UNSUCCESSFUL BIDDERS

ITEM NO. 016

CONTRACT NO. 60X54

COUNTY (S) WILL

SECTION (99-1TWS-2)PP-1

PROJECT (S)

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $162,557.60
7 UNSUCCESSFUL BIDDERS

ITEM NO. 016A
CONTRACT NO. MR021
COUNTY (S) GRUNDY
SECTION MORRIS MUNICIPAL
PROJECT (S) 3170071B16-C09 /408/9
ROUTE
DISTRICT 03
AWARDED DATE 05/07/2014
AWARDED AMOUNT $1,121,063.65

2 UNSUCCESSFUL BIDDERS

ITEM NO. 017

CONTRACT NO. 60X55

COUNTY (S) WILL

SECTION (99-2TWS)PP

PROJECT (S)

ROUTE FAI 57

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $164,262.06
4 UNSUCCESSFUL BIDDERS
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G. M. SIPES CONSTRUCTION, INC.
503 EAST ADAMS STREET
RUSHVILLE, IL 62681

P.O. BOX 109

RUSHVILLE, IL 62681

J.H. MOORE, INC.
15515 E 875TH RD.
EFFINGHAM, IL 62401

VIXEN CONSTRUCTION, INC.
7600 WEST 79TH STREET
BRIDGEVIEW, IL 60455

P. T. FERRO CONSTRUCTION CO.
700 S. ROWELL AVE.

JOLIET, IL 60433

P.0O. BOX 156

JOLIET, IL 60434-0156

TRIGGI CONSTRUCTION, INC.
1975 POWIS RD.

WEST CHICAGO, IL 60185

P.O. BOX 235

WEST CHICAGO, IL 60186-0235

Published July 22, 2014



ITEM NO. 018

CONTRACT NO. 60X63

COUNTY (S) COOK

SECTION 545B-5-BP

PROJECT (S)

ROUTE FAP 344

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $867,869.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 019

CONTRACT NO. 60X65

COUNTY (S) COOK

SECTION 2013-076TS

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $582,620.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 020

CONTRACT NO. 60X67

COUNTY (S) COOK

SECTION 2013-0791I

PROJECT (S)

ROUTE FAI 57

DISTRICT 01

AWARDED DATE 06/04/2014

AWARDED AMOUNT $2,005,150.30
1 UNSUCCESSFUL BIDDER

ITEM NO. 021

CONTRACT NO. 61A17

COUNTY (S) KANE

SECTION 13-00027-00-RS

PROJECT (S) M-4003/252/000

ROUTE FAU 2312

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $531,776.84
4 UNSUCCESSFUL BIDDERS

ITEM NO. 023

CONTRACT NO. 61A32

COUNTY (S) WILL

SECTION 12-00048-00-SW

PROJECT (S) SRTS-4009/157/000

ROUTE FAU 3757

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $64,055.25
9 UNSUCCESSFUL BIDDERS

Revised Notice of Letting Bulletin

NORTH AMERICAN COATINGS,

8450 W.
MOKENA,

HECKER AND COMPANY,

250 E.

19
IL

LLC
1ST STREET — UNIT #19
60448

INC.

INDUSTRIAL LANE

WHEELING,

A. C.

IL 60090

PAVEMENT STRIPING CO.

695 CHURCH ROAD

ELGIN,

D. CONSTRUCTION,

1488 sS.

IL

60123

INC.

BROADWAY

COAL CITY,

IL 60416

DAVIS CONCRETE CONSTRUCTION CO.
11633 SOUTH MAYFIELD AVENUE

ALSIP,

August 1, 2014 Letting

IL

60803-2495
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ITEM NO. 024

CONTRACT NO. 63462

COUNTY (S) KANE

SECTION 09-00096-00-RS

PROJECT (S) M-4003/329/000

ROUTE FAU 2950

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $751,771.09
4 UNSUCCESSFUL BIDDERS

ITEM NO. 025

CONTRACT NO. 63846

COUNTY (S) MCHENRY

SECTION 13-00006-00-RS

PROJECT (S) M-4003/194/000

ROUTE FAU 34 & FAU 3860

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,446,478.43
4 UNSUCCESSFUL BIDDERS

ITEM NO. 027

CONTRACT NO. 64J39

COUNTY (S) OGLE

SECTION 10RS-8

PROJECT (S) ACF-0567/128/000

ROUTE FAP 567

DISTRICT 02

AWARDED DATE 05/30/2014

AWARDED AMOUNT $1,175,752.54
3 UNSUCCESSFUL BIDDERS

ITEM NO. 029

CONTRACT NO. 64J76

COUNTY (S) LEE

SECTION D2 MRS 2014-6

PROJECT (S)

ROUTE FAS 2177

DISTRICT 02

AWARDED DATE 05/30/2014

AWARDED AMOUNT $309,840.13
1 UNSUCCESSFUL BIDDER

ITEM NO. 030

CONTRACT NO. 64J98

COUNTY (S) OGLE

SECTION 104 DM

PROJECT (S)

ROUTE FAP 17

DISTRICT 02

AWARDED DATE 05/30/2014

AWARDED AMOUNT $13,418.63
3 UNSUCCESSFUL BIDDERS
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GENEVA CONSTRUCTION COMPANY
1350 AURORA AVE. 2030
AURORA, IL 60505

P.O. BOX 998

AURORA, IL 60507-0998

ARROW ROAD CONSTRUCTION CO.
3401 S. BUSSE ROAD

P.O. BOX 334

MT. PROSPECT, IL 60056-0334

MARTIN & COMPANY EXCAVATING
2456 EAST PLEASANT GROVE ROAD
P.0O. BOX 443

OREGON, IL 61061

CIVIL CONSTRUCTORS, INC.

2283 BUSINESS HIGHWAY 20 EAST
FREEPORT, IL 61032

P.0O. BOX 750

FREEPORT, IL 61032-0750

N-TRAK GROUP LLC
12315 WHISPERING WINDS DRIVE
ROSCOE, IL 61073-7554

Published July 22, 2014



ITEM NO. 031 CURRAN CONTRACTING COMPANY
CONTRACT NO. 66952 286 MEMORIAL COURT
COUNTY (S) DEKALB CRYSTAL LAKE, IL 60014
SECTION 28RS-4
PROJECT (S) ACF-0068/113/000
ROUTE FAP 68
DISTRICT 03
AWARDED DATE 06/03/2014
AWARDED AMOUNT $868,880.13
2 UNSUCCESSFUL BIDDERS

ITEM NO. 032 ALL STATES PAINTING, INC.
CONTRACT NO. 66D04 507 EAST OLD ROUTE 36
COUNTY (S) IROQUOIS LIVINGSTON ALEXANDER, IL 62601
SECTION D3 FACILITY PRESERVATION2014-1 P.O. BOX 110

PROJECT (S) ALEXANDER, IL 62601

ROUTE FAP 673, 681

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT $193,000.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 033 MARTIN & COMPANY EXCAVATING
CONTRACT NO. 66D23 2456 EAST PLEASANT GROVE ROAD
COUNTY (S) DEKALB P.O. BOX 443

SECTION D3 SANITARY SEWER 2014-1 OREGON, IL 61061

PROJECT (S)

ROUTE FAP 573

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT $89,421.40
7 UNSUCCESSFUL BIDDERS

ITEM NO. 034 VAN-MACK ELECTRIC CO.
CONTRACT NO. 66D28 2433 REEVES ROAD
COUNTY (S) GRUNDY JOLIET, IL 60436
SECTION (111 BR-1)I

PROJECT (S)

ROUTE FAP 326

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT $57,500.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 036 R. A. CULLINAN AND SON, A DIVISION OF
CONTRACT NO. 68683 UNITED CONTRACTORS MIDWEST, INC.
COUNTY (S) PEORIA 121 WEST PARK STREET

SECTION 105; (72-7HB)BY P.O. BOX 166

PROJECT (S) ACM-0005/983/000 TREMONT, IL 61568-0166

ROUTE FAU 6584/6585

DISTRICT 04

AWARDED DATE 06/03/2014

AWARDED AMOUNT $12,356,385.14
1 UNSUCCESSFUL BIDDER
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ITEM NO. 037

CONTRACT NO. 68980

COUNTY (S) MERCER

SECTION (104,105)RS-4

PROJECT (S) ACNHPP-0310/153/000

ROUTE FAP 310

DISTRICT 04

AWARDED DATE 05/30/2014

AWARDED AMOUNT $1,246,243.54
3 UNSUCCESSFUL BIDDERS

ITEM NO. 038

CONTRACT NO. 68B27

COUNTY (S) PEORIA

SECTION 17CR

PROJECT (S)

ROUTE FAP 669

DISTRICT 04

AWARDED DATE 06/03/2014

AWARDED AMOUNT $148,546.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 039

CONTRACT NO. 68B41

COUNTY (S) TAZEWELL

SECTION 17-I-1

PROJECT (S)

ROUTE FAP 317

DISTRICT 04

AWARDED DATE 06/05/2014

AWARDED AMOUNT $94,725.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 040
CONTRACT NO. 68B49
COUNTY (S) VARIOUS
SECTION D4 BRIDGE METALIZING 2014
PROJECT (S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 05/30/2014
AWARDED AMOUNT $366,400.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 041
CONTRACT NO. 68B61
COUNTY (S) MCDONOUGH
SECTION D4 FLASHING YELLOW ARROWS 2014
PROJECT (S) ACHSIP-000S/982/000
ROUTE FAP 310/315
DISTRICT 04
AWARDED DATE 05/30/2014
AWARDED AMOUNT $497,025.27
1 UNSUCCESSFUL BIDDER

MCCARTHY IMPROVEMENT COMPANY
5401 VICTORIA AVE., SUITE 700
DAVENPORT, IA

52807-2991

OTTO BAUM COMPANY, INC.
866 N. MAIN STREET

MORTON, IL
P.0O. BOX 161
MORTON, IL

PHOENIX CORPORATION OF THE QUAD CITIES

615

615

50

50-0161

23821 66TH AVE N.

PORT BYRON,
P.0O. BOX 129
PORT BYRON,

IL

IL

61275

61275

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O

CHICAGO, IL

60

617

OBERLANDER ELECTRIC CO.
2101 NORTH MAIN ST.

EAST PEORIA,
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IL

61611
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ITEM NO. 042

CONTRACT NO. 68B63

COUNTY (S) WOODFORD

SECTION 1261

PROJECT (S) ACHSIP-0698/035/000

ROUTE FAP 698

DISTRICT 04

AWARDED DATE 06/03/2014

AWARDED AMOUNT $867,806.06
1 UNSUCCESSFUL BIDDER

ITEM NO. 043
CONTRACT NO. 68B68
COUNTY (S) PEORIA WOODFORD MARSHALL
SECTION 102 (1-3)I-5,4I-4;62(2,3)I-3ETIC
PROJECT (S) ACHSIP-000S/981/000
ROUTE FAI 39 & FAP 317
DISTRICT 04
AWARDED DATE 05/30/2014
AWARDED AMOUNT $258,028.75
1 UNSUCCESSFUL BIDDER

ITEM NO. 044

CONTRACT NO. 87566

COUNTY (S) LASALLE

SECTION 15-00326-00-WR

PROJECT (S) RS-0263/104/000

ROUTE FAS 276

DISTRICT 03

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,678,254.79
1 UNSUCCESSFUL BIDDER

ITEM NO. 045

CONTRACT NO. 87567

COUNTY (S) LIVINGSTON

SECTION 10-00149-02-RS

PROJECT (S) RS-0355/122/000

ROUTE FAS 355

DISTRICT 03

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,563,749.54
1 UNSUCCESSFUL BIDDER

ITEM NO. 047

CONTRACT NO. 70606

COUNTY (S) DEWITT

SECTION 54B-3, 54B-2

PROJECT (S) ACNHPP-0322/100/000

ROUTE FAP 322

DISTRICT 05

AWARDED DATE 06/03/2014

AWARDED AMOUNT $708,629.42
2 UNSUCCESSFUL BIDDERS
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ADVANCED ASPHALT COMPANY
308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234

DIAMOND SURFACE, INC.

21025 COMMERCE BLVD., SUITE 900
ROGERS, MN 55374

STREATOR ASPHALT, INC.

104 PARK ROAD

P.O. BOX 588

HERSCHER, IL 60941-0588

T & T CARTAGE, INC.

104 PARK ROAD

P.O. BOX 588

HERSCHER, IL 60941-0588

O'NEIL BROTHERS A DIVISION OF MACC OF ILL,
2906 N. OAK STREET

URBANA, IL 61802
P.O. BOX 848
URBANA, IL 61803
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ITEM NO. 048 O'NEIL BROTHERS A DIVISION OF MACC OF ILL, INC.

CONTRACT NO. 70614 2906 N. OAK STREET
COUNTY (S) VERMILION URBANA, IL 61802
SECTION 116BR-1 P.O. BOX 848
PROJECT (S) ACF-0711/014/000 URBANA, IL 61803

ROUTE FAP 711

DISTRICT 05

AWARDED DATE 06/03/2014

AWARDED AMOUNT $2,609,635.23
0 UNSUCCESSFUL BIDDERS

ITEM NO. 050 COMPLETE ASPHALT SERVICE CO.
CONTRACT NO. 70A32 1601 KAMAR DRIVE

COUNTY (S) VARIOUS P.O. BOX 457

SECTION D5 CRACK & JOINT SEAL 2014-1 PITTSFIELD, IL 62363
PROJECT (S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE 05/30/2014

AWARDED AMOUNT $299,933.50
2 UNSUCCESSFUL BIDDERS

ITEM NO. 051 COMPLETE ASPHALT SERVICE CO.
CONTRACT NO. 70A33 1601 KAMAR DRIVE

COUNTY (S) MCLEAN PIATT P.O. BOX 457

SECTION D5 CRACK & JOINT SEAL 2014-2 PITTSFIELD, IL 62363
PROJECT (S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE 05/30/2014

AWARDED AMOUNT $274,713.40
2 UNSUCCESSFUL BIDDERS

ITEM NO. 054 SLOMO EXCAVATING LLC
CONTRACT NO. 72G45 108 CEDAR ST.

COUNTY (S) MORGAN BLUFFS, IL 62621
SECTION (22) I-2

PROJECT (S)

ROUTE FAS 1610

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $103,452.19
1 UNSUCCESSFUL BIDDER

ITEM NO. 055 DELAURENT CONSTRUCTION CO., INC.
CONTRACT NO. 72G65 98 GILLESPIE STREET

COUNTY (S) MACOUPIN P.O. BOX 8

SECTION D6 DE MISC 2014-1 WILSONVILLE, IL 62093-0008
PROJECT (S)

ROUTE SBI 4D

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $226,076.50
1 UNSUCCESSFUL BIDDER
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ITEM NO. 057

CONTRACT NO. 72G68

COUNTY (S) LOGAN

SECTION (20R) Q-2

PROJECT (S)

ROUTE FAS 1773

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $89,950.42
1 UNSUCCESSFUL BIDDER

ITEM NO. 058

CONTRACT NO. 72G69

COUNTY (S) HANCOCK

SECTION (101) RS-1

PROJECT (S)

ROUTE FAS 429

DISTRICT 06

AWARDED DATE 05/30/2014

AWARDED AMOUNT $186,332.76
1 UNSUCCESSFUL BIDDER

ITEM NO. 059

CONTRACT NO. 72G76

COUNTY (S) VARIOUS

SECTION (D6 VARIOUS)L,SG,N-2014

PROJECT (S) ACHSIP-000S/985/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $457,815.30
2 UNSUCCESSFUL BIDDERS

ITEM NO. 060

CONTRACT NO. 72G77

COUNTY (S) VARIOUS

SECTION D6 SIGNING 2014

PROJECT (S) ACHSIP-000S/986/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $128,556.35
2 UNSUCCESSFUL BIDDERS

ITEM NO. 061

CONTRACT NO. 72G79

COUNTY (S) ADAMS

SECTION (1-9)I

PROJECT (S)

ROUTE MS 1040

DISTRICT 06

AWARDED DATE 05/30/2014

AWARDED AMOUNT $74,762.24
1 UNSUCCESSFUL BIDDER
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BENIACH CONSTRUCTION CO., INC.
307 S. MAIN STREET

TUSCOLA, IL 61953

P.O. BOX 20

TUSCOLA, IL 61953

MICROSURFACING CONTRACTORS, LLC
11745 R LACKLAND RD.
ST. LOUIS, MO 63146

T.M.F. CONSTRUCTION COMPANY
803 PRINCETON AVENUE
SPRINGFIELD, IL 62703

P.0O. BOX 3555

SPRINGFIELD, IL 62708-3555

T.M.F. CONSTRUCTION COMPANY
803 PRINCETON AVENUE
SPRINGFIELD, IL 62703

P.0O. BOX 3555

SPRINGFIELD, IL 62708-3555

LAVERDIERE CONSTRUCTION, INC.
4055 W. JACKSON ST.
MACOMB, IL 61455-7723
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ITEM NO. 062

CONTRACT NO. 72G81

COUNTY (S) SCHUYLER

SECTION (101) I-3

PROJECT (S)

ROUTE FAP 612

DISTRICT 06

AWARDED DATE 05/30/2014

AWARDED AMOUNT $187,125.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 063

CONTRACT NO. 74175

COUNTY (S) FAYETTE

SECTION (26-3B-1,3B-1(3))BR

PROJECT (S) ACNHPP-0070/400/000

ROUTE FAI 70

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT $19,626,717.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 064
CONTRACT NO. 74610
COUNTY (S) SHELBY EFFINGHAM
SECTION D7 HMA SAFETY SHLD 2014-1
PROJECT (S) ACHSIP-0766/006/000
ROUTE FAP 766
DISTRICT 07
AWARDED DATE 06/03/2014
AWARDED AMOUNT $2,258,350.50

1 UNSUCCESSFUL BIDDER

ITEM NO. 067
CONTRACT NO. 74660
COUNTY (S) VARIOUS
SECTION D7 WEED CONTROL SPRAYING 2014
PROJECT (S)
ROUTE FAI 57 & 70
DISTRICT 07
AWARDED DATE 06/03/2014
AWARDED AMOUNT $49,915.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 068

CONTRACT NO. 76G59

COUNTY (S) JERSEY

SECTION 59RS-3

PROJECT (S) ACRS-0747/104/000

ROUTE FAS 747

DISTRICT 08

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,107,036.38
1 UNSUCCESSFUL BIDDER
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G. M. SIPES CONSTRUCTION, INC.

503 EAST ADAMS STREET
RUSHVILLE, IL 62681
P.O. BOX 109
RUSHVILLE, IL 62681

PLOCHER CONSTRUCTION COMPANY,
2808 THOLE PLOCHER RD.
HIGHLAND, IL 62249

HOWELL PAVING, INC.
1020 N. 13TH STREET
MATTOON, IL 61938
P.O. BOX 1009
MATTOON, IL 61938

THE DALTONS INC.

936 LITTLE EAGLE DRIVE
WARSAW, IN 46580

P.O. BOX 1274

WARSAW, IN 46581-1274

CHARLES E. MAHONEY CO.
208 SERVICE STREET
SWANSEA, IL 62226

INC.
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ITEM NO. 069 CHARLES E. MAHONEY CO.
CONTRACT NO. 76G60 208 SERVICE STREET
COUNTY (S) MADISON SWANSEA, IL 62226
SECTION (59,60)RS-2
PROJECT (S) ACM-8956/004/000
ROUTE FAU 8956
DISTRICT 08
AWARDED DATE 06/03/2014
AWARDED AMOUNT $1,958,447.19

1 UNSUCCESSFUL BIDDER

ITEM NO. 070 ERA-VALDIVIA CONTRACTORS, INC.
CONTRACT NO. 76G63 11909 SOUTH AVENUE O

COUNTY (S) ST CLAIR CLINTON CHICAGO, IL 60617

SECTION 82,14 (1HB)-P,82-8B-P

PROJECT (S)

ROUTE FAI 64

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $579,770.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 071 PETROFFEF TRUCKING COMPANY, INC.
CONTRACT NO. 76F76 3469 RT. 111

COUNTY (S) MADISON PONTOON BEACH, IL 62040
SECTION (110,111)-1 P.O. BOX 838

PROJECT (S) ACHSIP-0314/008/000 COLLINSVILLE, IL 62234

ROUTE FAP 314

DISTRICT 08

AWARDED DATE 06/03/2014

AWARDED AMOUNT $384,335.61
5 UNSUCCESSFUL BIDDERS

ITEM NO. 072 WISSEHR ELECTRIC, INC.
CONTRACT NO. 76G77 5801 W STATE ROUTE 161
COUNTY (S) MADISON BELLEVILLE, IL 62223
SECTION 60-13-RA-L

PROJECT (S)

ROUTE FAI 70

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $65,680.88
4 UNSUCCESSFUL BIDDERS

ITEM NO. 073 G. L. WARREN CONSTRUCTION, INC.
CONTRACT NO. 76G82 4795 SECTION LINE ROAD

COUNTY (S) VARIOUS EDWARDSVILLE, IL 62025
SECTION DIST. 8 GUARDRAIL 2014-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $666,800.00
1 UNSUCCESSFUL BIDDER
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ITEM NO. 074 ELECTRICO, INC.

CONTRACT NO. 76G84 7706 WAGNER ROAD
COUNTY (S) VARIOUS MILLSTADT, IL 62260
SECTION DIST. 8 ELECTRICAL 2014-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $10,501.80
1 UNSUCCESSFUL BIDDER

ITEM NO. 075 ELECTRICO, INC.
CONTRACT NO. 76G85 7706 WAGNER ROAD
COUNTY (S) VARIOUS MILLSTADT, IL 62260
SECTION DIST. 8 ITS 2014-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $93,527.30
1 UNSUCCESSFUL BIDDER

ITEM NO. 076 PLOCHER CONSTRUCTION COMPANY, INC.
CONTRACT NO. 76G91 2808 THOLE PLOCHER RD.

COUNTY (S) CLINTON HIGHLAND, IL 62249

SECTION 14-14B-I

PROJECT (S)

ROUTE FAP 327

DISTRICT 08

AWARDED DATE 06/03/2014

AWARDED AMOUNT $536,139.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 078 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 78221 1500 NORTH OAKLAND AVENUE

COUNTY (S) WILLIAMSON P.0O. BOX 2107

SECTION (1-3)R-2,N-4,TS-4,HBK-1 CARBONDALE, IL 62902-2107

PROJECT (S) ACNHPP-0331/068/000

ROUTE FAP 331

DISTRICT 09

AWARDED DATE 06/05/2014

AWARDED AMOUNT $24,137,950.36
2 UNSUCCESSFUL BIDDERS

ITEM NO. 080 PERRY COUNTY CONSTRUCTION COMPANY
CONTRACT NO. 78267 3170 HERRIN ROAD

COUNTY (S) JOHNSON CARTERVILLE, IL 62918

SECTION 34B-2 P.O. BOX 396

PROJECT (S) ACF-0881/019/000 HERRIN, IL 62948

ROUTE FAP 881

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT $253,231.50
0 UNSUCCESSFUL BIDDERS
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ITEM NO. 081

CONTRACT NO. 78268

COUNTY (S) SALINE

SECTION 8B-1

PROJECT (S) ACRS-0899/005/000

ROUTE FAS 899

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT $299,999.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 082

CONTRACT NO. 78316

COUNTY (S) HARDIN

SECTION 4B-2

PROJECT (S) ACF-0778/009/000

ROUTE FAP 778

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT $255,237.90
1 UNSUCCESSFUL BIDDER

ITEM NO. 083
CONTRACT NO. 78384
COUNTY (S) SALINE
SECTION D9 CM DECK PATCH & RES 2014-1
PROJECT (S)
ROUTE FAP 331
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT $150,392.77
0 UNSUCCESSFUL BIDDERS

ITEM NO. 084
CONTRACT NO. 78395
COUNTY (S) SALINE POPE HARDIN
SECTION D9 SAFETY 2014-1
PROJECT (S) ACHSIP-0778/010/000
ROUTE FAP 778
DISTRICT 09
AWARDED DATE 06/03/2014
AWARDED AMOUNT $1,209,888.72
1 UNSUCCESSFUL BIDDER

ITEM NO. 085

CONTRACT NO. 78401

COUNTY (S) SALINE

SECTION 104RS-3

PROJECT (S) ACF-0869/042/000

ROUTE FAP 869

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT $3,271,127.57
0 UNSUCCESSFUL BIDDERS

Revised Notice of Letting Bulletin

August 1, 2014 Letting

GEORGE E. JONES EXCAVATING, LLC
1504 E. MAIN ST.

P.O. BOX 1104

MARION, IL 62959-1104

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NORTH OAKLAND AVENUE

P.O. BOX 2107

CARBONDALE, IL 62902-2107

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NORTH OAKLAND AVENUE

P.O. BOX 2107

CARBONDALE, IL 62902-2107

SOUTHERN ILLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY
MARION, IL 62959

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NORTH OAKLAND AVENUE

P.0O. BOX 2107

CARBONDALE, IL 62902-2107
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ITEM NO. 086 ROADSAFE TRAFFIC SYSTEMS, INC.
CONTRACT NO. 78407 12225 DISK DR.
COUNTY (S) VARIOUS ROMEOVILLE, IL 60446
SECTION D9 PAVEMENT MARKING 2014-1
PROJECT (S) ACHSIP-0331/069/000
ROUTE FAP 331
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT $22,987.26
1 UNSUCCESSFUL BIDDER

ITEM NO. 087 HOWELL PAVING, INC.
CONTRACT NO. 91491 1020 N. 13TH STREET
COUNTY (S) EDGAR MATTOON, IL 61938
SECTION 10-00105-02-RS P.O. BOX 1009
PROJECT (S) RS-0679/111/000 MATTOON, IL 61938

ROUTE FAS 679

DISTRICT 05

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,091,190.02
2 UNSUCCESSFUL BIDDERS

ITEM NO. 088 YAMNITZ, WILLIAM D/B/A
CONTRACT NO. 93612 YAMNITZ & ASSOCIATES
COUNTY (S) PIKE 22782 N. THIRD STREET
SECTION 13-00091-00-BR FIELDON, IL 62031

PROJECT (S) BRS-0597/104/000

ROUTE FAS 597

DISTRICT 06

AWARDED DATE 06/09/2014

AWARDED AMOUNT $579,765.40
3 UNSUCCESSFUL BIDDERS

ITEM NO. 089 DMS CONTRACTING, INC.
CONTRACT NO. 93613 614 INDUSTRIAL STREET
COUNTY (S) SANGAMON P.O. BOX 122

SECTION 12-00005-00-SwW MASCOUTAH, IL 62258

PROJECT (S) SRTS-4009/277/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $183,195.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 090 ILLINOIS VALLEY PAVING, A DIVISION OF
CONTRACT NO. 93614 UNITED CONTRACTORS MIDWEST, INC.
COUNTY (S) LOGAN 3151 ROBBINS ROAD

SECTION 11-00311-02-RS SPRINGFIELD, IL 62704

PROJECT (S) RS-0559/103/000 P.0O. BOX 13490

ROUTE FAS 559 SPRINGFIELD, IL 62791

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $838,345.49
1 UNSUCCESSFUL BIDDER
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ITEM NO. 091

CONTRACT NO. 93615

COUNTY (S) BROWN

SECTION 12-00016-00-SW

PROJECT (S) SRTS-4009/279/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $288,105.69
3 UNSUCCESSFUL BIDDERS

ITEM NO. 092

CONTRACT NO. 97541

COUNTY (S) ST. CLAIR

SECTION 12-00011-03-PV

PROJECT (S) M-5011/382/000

ROUTE FAU 9178

DISTRICT 08

AWARDED DATE 06/03/2014

AWARDED AMOUNT $369,813.08
5 UNSUCCESSFUL BIDDERS

ITEM NO. 093

CONTRACT NO. 97555

COUNTY (S) MADISON

SECTION 11-00018-03-RS

PROJECT (S) M-5011/358/000

ROUTE FAU 8896

DISTRICT 08

AWARDED DATE 06/03/2014

AWARDED AMOUNT $392,800.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 094

CONTRACT NO. 95726

COUNTY (S) FAYETTE

SECTION 13-16115-00-BR

PROJECT (S) BROS-0051/094/000

ROUTE TR 239

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT $409,468.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 095

CONTRACT NO. 95728

COUNTY (S) JASPER

SECTION 12-00123-00-BR

PROJECT (S) BROS-0079/150/000

ROUTE CH 5

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT $220,334.48
1 UNSUCCESSFUL BIDDER
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REES CONSTRUCTION COMPANY OF QUINCY

517 KENTUCKY ST.
QUINCY, IL 62301

P.O. BOX 646

QUINCY, IL 62306-0646

BAXMEYER CONSTRUCTION, INC.
1034 FLORAVILLE RD.
WATERLOO, IL 62298-3108

CHRIST BROS. ASPHALT, INC.
820 S. FRITZ STREET
LEBANON, IL 62254

P.O. BOX 158

LEBANON, IL 62254

DEPEW AND OWEN BUILDERS, INC.
511 SOUTH OAK STREET

P.O. BOX 1252

CENTRALIA, IL 62801

A. J. WALKER CONSTRUCTION COMPANY

421 S. 21ST STREET
MATTOON, IL 61938

P.O. BOX 118

MATTOON, IL 61938-0118
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ITEM NO. 096

CONTRACT NO. 95731

COUNTY (S) CRAWFORD

SECTION 08-00093-00-BR

PROJECT (S) BRS-1698/101/000

ROUTE FAS 1698

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT $364,341.07
1 UNSUCCESSFUL BIDDER

ITEM NO. 097

CONTRACT NO. 95732

COUNTY (S) JASPER

SECTION 12-00122-00-FP

PROJECT (S) RS-0079/149/000

ROUTE CH 11

DISTRICT 07

AWARDED DATE 06/04/2014

AWARDED AMOUNT $495,316.40
1 UNSUCCESSFUL BIDDER

ITEM NO. 098

CONTRACT NO. 95735

COUNTY (S) FAYETTE

SECTION 06-00115-00-BR

PROJECT (S) BRS-0720/108/000

ROUTE FAS 720

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT $290,000.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 099

CONTRACT NO. 99512

COUNTY (S) FRANKLIN

SECTION 10-00179-00-RS

PROJECT (S) RS-1881/115/000

ROUTE FAS 1881

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT $991,884.81
1 UNSUCCESSFUL BIDDER

ITEM NO. 100

CONTRACT NO. 99518

COUNTY (S) MASSAC

SECTION 10-00087-00-BR

PROJECT (S) BROS-0127/021/000

ROUTE FAS 929

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT $370,928.00
1 UNSUCCESSFUL BIDDER
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A. J. WALKER CONSTRUCTION COMPANY
421 S. 21ST STREET

MATTOON, IL 61938

P.O. BOX 118

MATTOON, IL 61938-0118

MT. CARMEL STABILIZATION GROUP, INC.
1611 COLLEGE DRIVE

P.O. BOX 458

MT. CARMEL, IL 62863

KELLER CONSTRUCTION, INC.
22 ILLINI DRIVE
GLEN CARBON, IL 62034

SOUTHERN ILLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY
MARION, IL 62959

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.O. BOX 396

HERRIN, IL 62948
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ITEM NO. 101

CONTRACT NO. 99521

COUNTY (S) ALEXANDER

SECTION 10-01163-00-BR

PROJECT (S) BROS-0003/125/000

ROUTE TR 3

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT $230,056.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 102

CONTRACT NO. 99522

COUNTY (S) JEFFERSON

SECTION 08-00199-00-BR

PROJECT (S) BROS-0081/060/000

ROUTE FAS 823

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT $281,625.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 103

CONTRACT NO. 99525

COUNTY (S) JEFFERSON

SECTION 12-12121-00-BR

PROJECT (S) BROS-0081/071/000

ROUTE TR 476A

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT $189,321.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 104

CONTRACT NO. 99527

COUNTY (S) PERRY

SECTION 12-00052-00-RS

PROJECT (S) M-5019/009/000

ROUTE FAU 9521

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT $561,848.75
1 UNSUCCESSFUL BIDDER

ITEM NO. 105
CONTRACT NO. 46306
COUNTY (S) EFFINGHAM  MACON COLES
SECTION D-7 OVD SIN STR REPL 14-42
PROJECT (S)
ROUTE VARIOUS
DISTRICT 07
AWARDED DATE 05/30/2014
AWARDED AMOUNT $363,175.50
3 UNSUCCESSFUL BIDDERS
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PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.O. BOX 396

HERRIN, IL 62948

DEES, INC.
2045 WINERY ROAD
WEST FRANKFORT, IL 62896

DEES, INC.
2045 WINERY ROAD
WEST FRANKFORT, IL 62896

SOUTHERN ILLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY
MARION, IL 62959

KUJo, INC.
5303 JOHNSBURG RD.
JOHNSBURG, IL 60051
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ITEM NO. 106
CONTRACT NO. 46316
COUNTY (S) BUREAU
SECTION D3 OVD SIN STR REPL 14-50
PROJECT (S)
ROUTE FAI 180
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT $169,608.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 107
CONTRACT NO. 46319
COUNTY (S) VARIOUS
SECTION D 1 APP PAINT PVT MRKG 14-51
PROJECT (S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT $541,500.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 108
CONTRACT NO. 46320
COUNTY (S) COOK
SECTION D 1 APP PAINT PVT MRKG 14-52
PROJECT (S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT $406,500.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 109
CONTRACT NO. 46321
COUNTY (S) LAKE WILL
SECTION D 1 APP PAINT PVT MRKG 14-53
PROJECT (S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT $341,250.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 110

CONTRACT NO. 60R06

COUNTY (S) DUPAGE

SECTION 652-A

PROJECT (S)

ROUTE FAP 311

DISTRICT 01

AWARDED DATE 06/05/2014

AWARDED AMOUNT $25,523,407.73
6 UNSUCCESSFUL BIDDERS
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KUJO,

5303 JOHNSBURG RD.

JOHNSBURG,

IL 60051

PREFORM TRAFFIC CONTROL SYSTEMS,
625 RICHARD LANE

ELK GROVE,

IL 60007

PREFORM TRAFFIC CONTROL SYSTEMS,
625 RICHARD LANE

ELK GROVE,

IL 60007

PREFORM TRAFFIC CONTROL SYSTEMS,
625 RICHARD LANE

ELK GROVE,

IL 60007

HERLTHY MID-CONTINENT COMPANY
1306 MARQUETTE DRIVE

ROMEOVILLE,
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IL 60446-1026
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ITEM NO. 111

CONTRACT NO. 60W13

COUNTY (S) WILL

SECTION 14-N

PROJECT (S) ACCM-0575/185/000

ROUTE FAP 575

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $2,538,770.97
3 UNSUCCESSFUL BIDDERS

ITEM NO. 112

CONTRACT NO. 60X47

COUNTY (S) COOK

SECTION 2013-070 RS

PROJECT (S)

ROUTE FAP 347

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $847,999.06
4 UNSUCCESSFUL BIDDERS

ITEM NO. 113

CONTRACT NO. 60X64

COUNTY (S) COOK

SECTION 2013-075TS

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 06/09/2014

AWARDED AMOUNT $805,150.40
3 UNSUCCESSFUL BIDDERS

ITEM NO. 114

CONTRACT NO. 60X90

COUNTY (S) COOK

SECTION 2014-009SG

PROJECT (S) ACCM-0055/406/000

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $362,631.36
0 UNSUCCESSFUL BIDDERS

ITEM NO. 115

CONTRACT NO. 61Al12

COUNTY (S) DUPAGE

SECTION 13-00047-00-SW

PROJECT (S) M-4003/260/000

ROUTE COMMERCE DRIVE

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $298,765.43
7 UNSUCCESSFUL BIDDERS
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R. W. DUNTEMAN COMPANY
600 S. LOMBARD ROAD
ADDISON, IL 60101

P.O. BOX 1129

ADDISON, IL 60101-1129

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

H & H ELECTRIC CO.
2830 COMMERCE STREET
FRANKLIN PARK, IL 60131-2927

J. A. JOHNSON PAVING COMPANY
1025 EAST ADDISON COURT
ARLINGTON HEIGHTS, IL 60005

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733
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ITEM NO. 116

CONTRACT NO. 61Al4

COUNTY (S) DUPAGE

SECTION 13-00102-00-RS

PROJECT (S) M-4003/212/000

ROUTE FAU 2586

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,511,958.15
5 UNSUCCESSFUL BIDDERS

ITEM NO. 117

CONTRACT NO. 61Al5

COUNTY (S) MCHENRY

SECTION 12-00112-00-SW

PROJECT (S) SRTS-4009/190/000

ROUTE FAU 37

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $170,449.75
4 UNSUCCESSFUL BIDDERS

ITEM NO. 118

CONTRACT NO. 61A24

COUNTY (S) LAKE

SECTION 09-00005-00-BR

PROJECT (S) BR0OS-9003/230/000

ROUTE OAKWOOD ROAD

DISTRICT 01

AWARDED DATE 06/09/2014

AWARDED AMOUNT $668,976.30
3 UNSUCCESSFUL BIDDERS

ITEM NO. 119

CONTRACT NO. 61A26

COUNTY (S) WILL

SECTION 12-00076-00-FP

PROJECT (S) M-4003/041/000

ROUTE FAU 362

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,081,516.40
3 UNSUCCESSFUL BIDDERS

ITEM NO. 120

CONTRACT NO. 61A28

COUNTY (S) LAKE

SECTION 13-00061-00-WR

PROJECT (S) M-4003/193/000

ROUTE FAU 195

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $1,376,976.43
4 UNSUCCESSFUL BIDDERS
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ARROW ROAD CONSTRUCTION CO.
3401 S. BUSSE ROAD

P.O. BOX 334

MT. PROSPECT, IL 60056-0334

TRIGGI CONSTRUCTION, INC.
1975 POWIS RD.

WEST CHICAGO, IL 60185

P.0O. BOX 235

WEST CHICAGO, IL 60186-0235

MARTAM CONSTRUCTION INCORPORATED
1200 GASKET DRIVE
ELGIN, IL 60120

AUSTIN TYLER CONSTRUCTION, INC.
23343 S RIDGE RD
ELWOOD, IL 60421

J. A. JOHNSON PAVING COMPANY
1025 EAST ADDISON COURT
ARLINGTON HEIGHTS, IL 60005
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ITEM NO. 121

CONTRACT NO. 63874

COUNTY (S) KANE

SECTION 08-00386-00-BR

PROJECT (S) BROS-0089/150/000

ROUTE FAU 2331

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,486,734.10
5 UNSUCCESSFUL BIDDERS

ITEM NO. 122

CONTRACT NO. 64HS85

COUNTY (S) CARROLL JODAVIESS
SECTION 104RS-6

PROJECT (S) ACNHPP-0308/043/000

ROUTE FAP 308

DISTRICT 02

AWARDED DATE 05/30/2014

AWARDED AMOUNT $3,635,870.05
0 UNSUCCESSFUL BIDDERS

ITEM NO. 123

CONTRACT NO. 64K04

COUNTY (S) WHITESIDE

SECTION (16,17)PATCHING-2

PROJECT (S)

ROUTE FAP 309

DISTRICT 02

AWARDED DATE 05/30/2014

AWARDED AMOUNT $242,320.20
4 UNSUCCESSFUL BIDDERS

ITEM NO. 125

CONTRACT NO. 68B54

COUNTY (S) PEORIA

SECTION 103RS-4

PROJECT (S)

ROUTE FAP 661

DISTRICT 04

AWARDED DATE 06/03/2014

AWARDED AMOUNT $156,617.86
2 UNSUCCESSFUL BIDDERS

ITEM NO. 127

CONTRACT NO. 74284

COUNTY (S) MACON

SECTION (58-66)RA-I-1

PROJECT (S)

ROUTE FAI 72

DISTRICT 07

AWARDED DATE 05/30/2014

AWARDED AMOUNT $1,226,522.75
4 UNSUCCESSFUL BIDDERS
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COPENHAVER CONSTRUCTION,

INC.

75 KOPPIE DR.
GILBERTS,

CIVIL CONSTRUCTORS,

IL 60136

INC.

2283 BUSINESS HIGHWAY 20 EAST

FREEPORT, IL 61032

P.0O. BOX 750

FREEPORT, IL 61032-0750

G. M. SIPES CONSTRUCTION, INC.
503 EAST ADAMS STREET
RUSHVILLE, IL 62681

P.0O. BOX 109

RUSHVILLE, IL 62681

MISSOURI PETROLEUM PRODUCTS COMPANY LLC

1620 WOODSON ROAD
ST. LOUIS,

MO 63114

OTTO BAUM COMPANY, INC.
866 N. MAIN STREET
MORTON, IL 61550

P.0O. BOX 161

MORTON, IL 61550-0161
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ITEM NO. 128

CONTRACT NO. 76D21

COUNTY (S) BOND

SECTION 3-5RS-3

PROJECT (S) ACNHPP-0070/401/000

ROUTE FAI 70

DISTRICT 08

AWARDED DATE 06/03/2014

AWARDED AMOUNT $8,531,694.85
1 UNSUCCESSFUL BIDDER

ITEM NO. 129

CONTRACT NO. 76G46

COUNTY (S) CLINTON

SECTION (20,21)RS-5

PROJECT (S)

ROUTE FAP 327

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $639,400.18
2 UNSUCCESSFUL BIDDERS

ITEM NO. 130
CONTRACT NO. 76G61
COUNTY (S) WASHINGTON
SECTION (109,110)RS-1,31-2RS
PROJECT (S) ACF-ACRS-000S/984/000
ROUTE FAP 690/322 & FAS 819
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT $3,208,178.86

3 UNSUCCESSFUL BIDDERS

ITEM NO. 131

CONTRACT NO. 76G64

COUNTY (S) ST CLAIR MADISON

SECTION 82, 7HB-P, 60-7HB-P

PROJECT (S)

ROUTE FAI 255, 55/70

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $611,450.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 132

CONTRACT NO. 76G66

COUNTY (S) MADISON

SECTION B-DM

PROJECT (S)

ROUTE OR 159G

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $49,989.14
7 UNSUCCESSFUL BIDDERS
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THE KILIAN CORPORATION
608 SOUTH INDEPENDENCE STREET
MASCOUTAH, IL 62258-0187

HOWELL PAVING, INC.
1020 N. 13TH STREET
MATTOON, IL 61938
P.O. BOX 1009
MATTOON, IL 61938

HOWELL PAVING, INC.
1020 N. 13TH STREET
MATTOON, IL 61938
P.O. BOX 1009
MATTOON, IL 61938

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

BREWSTER COMPANIES, INC.
6321 EAST MAIN STREET
MARYVILLE, IL 62062
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ITEM NO. 133 SOUTHERN ILLINOIS ASPHALT CO., INC.
CONTRACT NO. 78276 5200 MEADOWLAND PARKWAY
COUNTY (S) JEFFERSON MARION, IL 62959
SECTION (41-3-1)RS-1; (41-8)RS-2
PROJECT (S) ACNHPP-000S/987/000
ROUTE FAI 57/FAI-64
DISTRICT 09
AWARDED DATE 06/05/2014
AWARDED AMOUNT $12,763,251.33
1 UNSUCCESSFUL BIDDER

ITEM NO. 134 R. A. CULLINAN AND SON, A DIVISION OF
CONTRACT NO. 72890 UNITED CONTRACTORS MIDWEST, INC.
COUNTY (S) SANGAMON 121 WEST PARK STREET

SECTION 21 (W-3,TS-1,RS-7) P.O. BOX 166

PROJECT (S) ACNHPP-ACHPP-8012/014/000 TREMONT, IL 61568-0166

ROUTE FAU 8012

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT $25,588,888.67
1 UNSUCCESSFUL BIDDER

ITEM NO. 135 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 78389 1500 NORTH OAKLAND AVENUE

COUNTY (S) FRANKLIN P.O. BOX 2107

SECTION D9 CM PATCH AND BIT RES 2014-4 CARBONDALE, IL 62902-2107
PROJECT (S)

ROUTE FAP 873

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT $114,764.88
1 UNSUCCESSFUL BIDDER

ITEM NO. 136 F. W. ELECTRIC, INC.
CONTRACT NO. 78409 151 INDUSTRIAL PARK
COUNTY (S) VARIOUS BENTON, IL 62812
SECTION D9 ELECTRICAL REPAIR 2014-1 P.0O. BOX 1297
PROJECT (S) BENTON, IL 62812

ROUTE VARIOUS

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT $46,910.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 137 CIVIL CONSTRUCTORS, INC.
CONTRACT NO. 85607 2283 BUSINESS HIGHWAY 20 EAST
COUNTY (S) WINNEBAGO FREEPORT, IL 61032

SECTION 11-00590-00-BR P.O. BOX 750

PROJECT (S) BR0OS-5099/111/000 FREEPORT, IL 61032-0750

ROUTE RAILROAD AVENUE

DISTRICT 02

AWARDED DATE 06/09/2014

AWARDED AMOUNT $779,778.22
4 UNSUCCESSFUL BIDDERS
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ITEM NO. 138

CONTRACT NO. 89385

COUNTY (S) PEORIA

SECTION 05-00010-00-PV

PROJECT (S) M-5314/001/000

ROUTE FAU 6586

DISTRICT 04

AWARDED DATE 06/03/2014

AWARDED AMOUNT $1,879,197.60
3 UNSUCCESSFUL BIDDERS

ITEM NO. 140

CONTRACT NO. 93608

COUNTY (S) ADAMS

SECTION 05-00297-00-LT

PROJECT (S) HPP-4067/001/000

ROUTE FAP 63

DISTRICT 06

AWARDED DATE 05/30/2014

AWARDED AMOUNT $531,620.02
2 UNSUCCESSFUL BIDDERS

ITEM NO. 141

CONTRACT NO. 93609

COUNTY (S) MENARD

SECTION 08-00056-04-PV

PROJECT (S) HRR-0574/208/000

ROUTE FAS 574

DISTRICT 06

AWARDED DATE 05/30/2014

AWARDED AMOUNT $1,586,277.53
3 UNSUCCESSFUL BIDDERS

ITEM NO. 142

CONTRACT NO. 95666

COUNTY (S) EDWARDS

SECTION 10-05110-00-BR

PROJECT (S) BROS-0047/036/000

ROUTE TR 122

DISTRICT 07

AWARDED DATE 05/30/2014

AWARDED AMOUNT $168,166.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 143

CONTRACT NO. 95715

COUNTY (S) COLES

SECTION 12-00239-00-RS

PROJECT (S) M-5042/019/000

ROUTE VARIOUS

DISTRICT 07

AWARDED DATE 05/30/2014

AWARDED AMOUNT $219,881.00
1 UNSUCCESSFUL BIDDER
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STARK EXCAVATING,
1805 WEST WASHINGTON ST.

BLOOMINGTON,

IL

INC.

61701

BROWN ELECTRIC CONSTRUCTION CO.
1309 WATTS LANE

QUINCY, IL

62305

P. H. BROUGHTON & SONS, INC.
905 N. LINCOLN AVE.
SPRINGFIELD, IL 62702-3621

PERRY COUNTY CONSTRUCTION COMPANY

3170 HERRIN
CARTERVILLE,

P.0O. BOX 396

HERRIN, IL

HOWELL PAVING,
13TH STREET

1020 N.
MATTOON, IL

ROAD
IL

62948

62918

INC.

61938

P.O. BOX 1009

MATTOON, IL
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61938
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ITEM NO. 145

CONTRACT NO. 95724

COUNTY (S) WAYNE

SECTION 10-06119-00-BR

PROJECT (S) BROS-0191/067/000

ROUTE TR 426

DISTRICT 07

AWARDED DATE 05/30/2014

AWARDED AMOUNT $279,945.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 146

CONTRACT NO. 95729

COUNTY (S) MOULTRIE

SECTION 04-06130-00-BR

PROJECT (S) BR0OS-0139/063/000

ROUTE TR 12

DISTRICT 07

AWARDED DATE 05/30/2014

AWARDED AMOUNT $282,261.15
1 UNSUCCESSFUL BIDDER

ITEM NO. 147

CONTRACT NO. 95734

COUNTY (S) SHELBY

SECTION 12-00053-00-RS

PROJECT (S) PLHD-0638/111/000

ROUTE FAS 638

DISTRICT 07

AWARDED DATE 05/30/2014

AWARDED AMOUNT $786,946.20
2 UNSUCCESSFUL BIDDERS

ITEM NO. 148

CONTRACT NO. 97530

COUNTY (S) MADISON

SECTION 10-00058-00-PV

PROJECT (S) M-5011/321/000

ROUTE FAU 9104

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $755,234.93
4 UNSUCCESSFUL BIDDERS

ITEM NO. 149

CONTRACT NO. 97550

COUNTY (S) MADISON

SECTION 11-00026-02-PV

PROJECT (S) TCSP-IL11/025/000

ROUTE FAU 9393

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $272,377.20
4 UNSUCCESSFUL BIDDERS
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PERRY COUNTY CONSTRUCTION COMPANY

3170 HERRIN ROAD
CARTERVILLE, IL 62918
P.O. BOX 396

HERRIN, IL 62948

SCHMIDT CONSTRUCTION, INCORPORATED

1205 WOODLAND DR.
MT. ZION, IL 62549-1237

BENIACH CONSTRUCTION CO., INC.
307 S. MAIN STREET

TUSCOLA, IL 61953

P.0O. BOX 20

TUSCOLA, IL 61953

HANK'S EXCAVATING & LANDSCAPING,

5825 W. STATE ROUTE 161
BELLEVILLE, IL 62223-7921

THE KILIAN CORPORATION
608 SOUTH INDEPENDENCE STREET
MASCOUTAH, IL 62258-0187

Published July 22, 2014
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ITEM NO. 150

CONTRACT NO. 99513

COUNTY (S) WHITE

SECTION 09-00115-00-BR

PROJECT (S) RS-0193/052/000

ROUTE CH 13

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT $197,325.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 151

CONTRACT NO. 60R19

COUNTY (S) COOK

SECTION 11-Y-A

PROJECT (S)

ROUTE FAP 353

DISTRICT 01

AWARDED DATE 06/06/2014

AWARDED AMOUNT $17,991,194.09
5 UNSUCCESSFUL BIDDERS

ITEM NO. 153

CONTRACT NO. 61A22

COUNTY (S) MCHENRY

SECTION 10-00379-00-BR

PROJECT (S) BRS-0033/105/000

ROUTE FAS 33

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT $1,017,070.87
6 UNSUCCESSFUL BIDDERS

ITEM NO. 155

CONTRACT NO. 85396

COUNTY (S) STEPHENSON

SECTION 00-00133-02-BT

PROJECT (S) TE-00D2/117/000

ROUTE JANE ADDAMS TRAIL

DISTRICT 02

AWARDED DATE 06/20/2014

AWARDED AMOUNT $1,373,294.27
2 UNSUCCESSFUL BIDDERS

ITEM NO. 156

CONTRACT NO. 85605

COUNTY (S) ROCK ISLAND

SECTION 13-00154-00-TL

PROJECT (S) SRTS-4009/261/000

ROUTE FAU 5851

DISTRICT 02

AWARDED DATE 06/03/2014

AWARDED AMOUNT $46,697.08
1 UNSUCCESSFUL BIDDER
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PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.O. BOX 396

HERRIN, IL 62948

JAMES MCHUGH CONSTRUCTION CO.
1737 SOUTH MICHIGAN AVENUE
CHICAGO, IL 60616

ALLIANCE CONTRACTORS, INC.
1166 LAKE AVENUE
WOODSTOCK, IL 60098

CIVIL CONSTRUCTORS, INC.

2283 BUSINESS HIGHWAY 20 EAST
FREEPORT, IL 61032

P.0O. BOX 750

FREEPORT, IL 61032-0750

DAVENPORT ELECTRIC CONTRACT COMPANY

529 PERSHING AVE. (52803)
P. O. BOX 4229
DAVENPORT, IA 52808-4229
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ITEM NO. 158 RIBER CONSTRUCTION, INC.

CONTRACT NO. 87502 405 S. OLD RT. 66
COUNTY (S) LIVINGSTON DWIGHT, IL 60420-1290
SECTION 11-20115-03-BR P.O. BOX 270
PROJECT (S) BROS-0105/051/000 DWIGHT, IL 60420

ROUTE TR 195 & TR 56B

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT $596,085.20
3 UNSUCCESSFUL BIDDERS

ITEM NO. 159 RIBER CONSTRUCTION, INC.
CONTRACT NO. 87555 405 S. OLD RT. 66

COUNTY (S) IROQUOIS DWIGHT, IL 60420-1290
SECTION 11-00173-04-BR & 11-00173-05-B P.O. BOX 270

PROJECT (S) BROS-0075/181/000 DWIGHT, IL 60420

ROUTE CH 42

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT $655,050.30
2 UNSUCCESSFUL BIDDERS

ITEM NO. 160 ILLINOIS VALLEY PAVING, A DIVISION OF
CONTRACT NO. 89607 UNITED CONTRACTORS MIDWEST, INC. &
COUNTY (S) MCDONOUGH DUNN COMPANY

SECTION 11-00101-00-RS 3151 ROBBINS ROAD

PROJECT (S) RS-1434/106/000 SPRINFIELD, IL 62704

ROUTE FAS 1434 P.O. BOX 13490

DISTRICT 04 SPRINGFIELD, IL 62791

AWARDED DATE 05/30/2014
AWARDED AMOUNT $1,978,334.92
0 UNSUCCESSFUL BIDDERS

ITEM NO. 161 LAVERDIERE CONSTRUCTION, INC.
CONTRACT NO. 89655 4055 W. JACKSON ST.
COUNTY (S) PEORIA MACOMB, IL 61455-7723

SECTION 13-00002-01-LS

PROJECT (S) TE-00D4/121/000

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE 05/30/2014

AWARDED AMOUNT $1,674,364.85
0 UNSUCCESSFUL BIDDERS

ITEM NO. 162 FEUTZ CONTRACTORS, INC.
CONTRACT NO. 91470 1120 NORTH MAIN

COUNTY (S) CHAMPAIGN P.0O. BOX 130

SECTION 99-00259-01-PV PARIS, IL 61944-0130

PROJECT (S) M-5181/050/000

ROUTE FAP 813

DISTRICT 05

AWARDED DATE 06/24/2014

AWARDED AMOUNT $7,092,062.46
3 UNSUCCESSFUL BIDDERS
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ITEM NO. 163

CONTRACT NO. 97517

COUNTY (S) RANDOLPH

SECTION 10-00036-00-SW

PROJECT (S) TE-00D8/164/000

ROUTE HILLCREST DRIVE

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $368,552.40
2 UNSUCCESSFUL BIDDERS

ITEM NO. 164

CONTRACT NO. 97551

COUNTY (S) MARION

SECTION 10-00133-00-RS

PROJECT (S) RS-0795/116/000

ROUTE FAS 795

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $699,559.69
0 UNSUCCESSFUL BIDDERS

ITEM NO. 165

CONTRACT NO. 97553

COUNTY (S) MADISON

SECTION 11-00100-00-RS

PROJECT (S) M-5011/357/000

ROUTE FAU 8887

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $654,808.46
3 UNSUCCESSFUL BIDDERS

ITEM NO. 166
CONTRACT NO. 99363
COUNTY (S) JACKSON
SECTION 09-00152-00-SP & 09-02120-00-S
PROJECT (S) HSIP-0077/056/000
ROUTE FAU 9732
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT $3,967,281.38
2 UNSUCCESSFUL BIDDERS

ITEM NO. 167

CONTRACT NO. 99526

COUNTY (S) JEFFERSON

SECTION 12-00208-00-PP

PROJECT (S) RS-0836/115/000

ROUTE FAS 836

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT $206,324.29
2 UNSUCCESSFUL BIDDERS
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H & M BACKHOE SERVICE, INC.
1522 wW. MORGAN
SWANSEA, IL 62226-1756

HOWELL PAVING, INC.
1020 N. 13TH STREET
MATTOON, IL 61938
P.O. BOX 1009
MATTOON, IL 61938

THE KILIAN CORPORATION
608 SOUTH INDEPENDENCE STREET
MASCOUTAH, IL 62258-0187

SIERRA BRAVO CONTRACTORS, LLC
7038 HIGHWAY 154

SESSER, IL 62884

P.0O. BOX 130

SESSER, IL 62884

MICROSURFACING CONTRACTORS, LLC
11745 R LACKLAND RD.
ST. LOUIS, MO 63146
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ITEM NO. 168

CONTRACT NO. 63834

COUNTY (S) COOK

SECTION 13-P4000-00-BT

PROJECT (S) CMM-TE-00D1/911/000

ROUTE CAL-SAG TRAIL

DISTRICT 01

AWARDED DATE 06/30/2014

AWARDED AMOUNT $2,370,173.84
1 UNSUCCESSFUL BIDDER

ITEM NO. 169

CONTRACT NO. 61A27

COUNTY (S) COOK

SECTION 12-00058-00-TL

PROJECT (S) M-4003/192/000

ROUTE FAU 2798

DISTRICT 01

AWARDED DATE 06/09/2014

AWARDED AMOUNT $752,681.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 170
CONTRACT NO. 64K13
COUNTY (S) VARIOUS
SECTION D2 LIGHT REPAIR (EAST) 2014
PROJECT (S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT $101,505.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 171
CONTRACT NO. 64K14
COUNTY (S) VARIOUS
SECTION D2 LIGHT REPAIR (WEST) 2014
PROJECT (S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT $44,160.20
0 UNSUCCESSFUL BIDDERS

ITEM NO. 172
CONTRACT NO. 66D41
COUNTY (S) VARIOUS
SECTION D3 LIGHTING REPAIR 2014-4
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT $46,220.00
0 UNSUCCESSFUL BIDDERS
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D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, IL 60416

ALLIANCE CONTRACTORS, INC.
1166 LAKE AVENUE
WOODSTOCK, IL 60098

WILLIAM CHARLES CONSTRUCTION CO, LLC
(D/B/A) WILLIAM CHARLES ELECTRIC

5290 NIMTZ RD.

LOVES PARK, IL 61111

P.O. BOX 2071

LOVES PARK, IL 61130

DAVENPORT ELECTRIC CONTRACT COMPANY
529 PERSHING AVE. (52803)

P. O. BOX 4229

DAVENPORT, IA 52808-4229

LEO P. KELLY ELECTRIC, INCORPORATED
904 N. OAK STREET
PONTIAC, IL 61764
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ITEM NO. 173
CONTRACT NO. 66D42
COUNTY (S) KANKAKEE IROQUOIS
SECTION D3 LIGHTING REPAIR 2014-5
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT $66,365.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 174
CONTRACT NO. 66D43
COUNTY (S) KENDALL LASALLE
SECTION D3 LIGHTING REPAIR 2014-1
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 06/09/2014
AWARDED AMOUNT $71,414.30

1 UNSUCCESSFUL BIDDER

ITEM NO. 175
CONTRACT NO. 66D44
COUNTY (S) BUREAU LASALLE
SECTION D3 LIGHTING REPAIR 2014-2
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT $69,925.00

0 UNSUCCESSFUL BIDDERS

ITEM NO. 176
CONTRACT NO. 66D45
COUNTY (S) GRUNDY
SECTION D3 LIGHTING REPAIR 2014-3
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT $53,865.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 177
CONTRACT NO. 66D46
COUNTY (S) DEKALB
SECTION D3 LIGHTING REPAIR 2014-6
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT $46,093.00
1 UNSUCCESSFUL BIDDER
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OUTSEN ELECTRIC, INCORPORATED
831 W. RIVER PLACE
KANKAKEE, IL 60901

MEADE INC.
9550 W. 55TH ST.
MCCOOK, IL 60525

QUAD CITY ELECTRIC, INC.
2001 WATER ST.
PERU, IL 61354

OUTSEN ELECTRIC, INCORPORATED
831 W. RIVER PLACE
KANKAKEE, IL 60901

VIRGIL COOK & SON, INC.
119 N EIGHTH ST.
DEKALB, IL 60115

P.O. BOX 805

DEKALB, IL 60115

August 1, 2014 Letting
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ITEM NO. 178

CONTRACT NO. 76G83

COUNTY (S) VARIOUS

SECTION DIST. 8 L & TS 2014-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT $159,097.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 179

CONTRACT NO. 85566

COUNTY (S) JODAVIESS

SECTION 10-00136-00-GE

PROJECT (S) ER-0071/122/000

ROUTE FAS 71

DISTRICT 02

AWARDED DATE 05/30/2014

AWARDED AMOUNT $298,310.90
2 UNSUCCESSFUL BIDDERS

ITEM NO. 180

CONTRACT NO. 91494

COUNTY (S) VERMILION

SECTION 09-00334-02-PV

PROJECT (S) M-5016/042/000

ROUTE FAU 7045

DISTRICT 05

AWARDED DATE 06/09/2014

AWARDED AMOUNT $2,474,522.92
1 UNSUCCESSFUL BIDDER

ITEM NO. 181

CONTRACT NO. 95730

COUNTY (S) MACON

SECTION 10-00025-00-SW

PROJECT (S) TE-00D7/067/000

ROUTE FAP 710

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT $2,084,238.76
1 UNSUCCESSFUL BIDDER

ITEM NO. 182

CONTRACT NO. 60X91

COUNTY (S) COOK

SECTION 2014-018BR

PROJECT (S)

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 06/05/2014

AWARDED AMOUNT $664,153.90
4 UNSUCCESSFUL BIDDERS
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ELECTRICO, INC.
7706 WAGNER ROAD
MILLSTADT, IL 62260

LOUIE'S TRENCHING SERVICE, INC.
9720 ROUTE 20 WEST
GALENA, IL 61036-9366

CROSS CONSTRUCTION, INC.
3615 N. COUNTRYVIEW RD.
URBANA, IL 61802

OTTO BAUM COMPANY, INC.
866 N. MAIN STREET
MORTON, IL 61550

P.0O. BOX 161

MORTON, IL 61550-0161

AREATHA CONSTRUCTION CO., INC.
410 E. NORTH AVENUE
STREAMWOOD, IL 60107
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ITEM NO. 183 ADVANCED ASPHALT COMPANY

CONTRACT NO. 68B72 308 WEST RAILROAD AVENUE
COUNTY (S) PEORIA P.O. BOX 234

SECTION 6-I PRINCETON, IL 61356-0234
PROJECT (S)

ROUTE FAP 318

DISTRICT 04

AWARDED DATE 05/30/2014

AWARDED AMOUNT $180,900.00
1 UNSUCCESSFUL BIDDER

CONTRACTS REJECTED

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN

JANUARY 17, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 100 SJOSTROM & SONS, INC.
CONTRACT NO. 64D84 1129 HARRISON AVENUE
COUNTY (S) CARROLL ROCKFORD, IL 61104
SECTION 5 BR-3 P.O. BOX 5766
PROJECT (S) ACF-0646/079/000 ROCKFORD, IL 61125-0766

ROUTE FAP 646
DISTRICT 02
REJECTED AMOUNT $1,142,729.35

FEBRUARY 28, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 113 NORTHERN CONTRACTING, INC.
CONTRACT NO. 46313 1851 COLTONVILLE RD.
COUNTY (S) VARIOUS SYCAMORE, IL 60178
SECTION D2 GRDRL DELIN MAINT ART 14-46
PROJECT (S)
ROUTE VARIOUS
DISTRICT 02
REJECTED AMOUNT $73,666.40
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APRIL 25, 2014

DESCRIPTION

ITEM NO. 028

CONTRACT NO. 64J52

COUNTY (S) LEE OGLE
SECTION D2 BRIDGE PAINTING 2014-1
PROJECT (S)
ROUTE FAP 742
DISTRICT 02
REJECTED AMOUNT $828,055.05
ITEM NO. 049

CONTRACT NO. 70A26

LLC

COUNTY (S) CHAMPAIGN

SECTION FY2014 ITS-1

PROJECT (S)
ROUTE VARIOUS
DISTRICT 05
REJECTED AMOUNT $2,648,147.50
ITEM NO. 056

CONTRACT NO. 72G66

COUNTY (S) SANGAMON MORGAN
SECTION D6 DE MISC 2014-2
PROJECT (S)
ROUTE VARIOUS
DISTRICT 06
REJECTED AMOUNT $98,880.80
ITEM NO. 066

CONTRACT NO. 74645

COUNTY (S) VARIOUS

SECTION D7 SAFETY 2014-1
PROJECT (S) ACHSIP-000S/980/000
ROUTE VARIOUS
DISTRICT 07
REJECTED AMOUNT $686,383.00

ITEM NO. 126

CONTRACT NO. 72F90

COUNTY (S) SANGAMON

SECTION (84-3)I-4

PROJECT (S) ACNHPP-ACHSIP-0055/403/000
ROUTE FAI 55

DISTRICT 06

REJECTED AMOUNT  $1,455,770.45
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LETTING

CONTRACTOR

CIVIL COATINGS AND CONSTRUCTION INC.
415 WESTCHESTER LANE

VALPARAISO, IN 46385

CHAMPAIGN SIGNAL AND LIGHTING CO.
A DIVISION OF CHAMPAIGN ASPHALT COMPANY

1414 W. ANTHONY DRIVE
URBANA, IL 61802
P.O. BOX 1730

CHAMPAIGN, IL 61824-1730

L. W. ROULAND TRUCKING SERVICE, INC.

1215 ILLINOIS AVENUE (62650)
P.0O. BOX 317
JACKSONVILLE, IL 62651

KINNEY CONTRACTORS, INC.
19342 E. FRONTAGE RD.
RAYMOND, IL 62560-5061

ILLINOIS VALLEY PAVING, A DIVISION OF
UNITED CONTRACTORS MIDWEST, INC.
3151 ROBBINS ROAD

SPRINGFIELD, IL 62704
P.O. BOX 13490
SPRINGFIELD, IL 62791
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ITEM NO. 154

CONTRACT NO. 78366

COUNTY (S) JACKSON POPE

SECTION D9 PAVT PRESERVATION 2014-1
PROJECT (S)

ROUTE FAP 42 & 885

DISTRICT 09

REJECTED AMOUNT $479,400.39

MICROSURFACING CONTRACTORS, LLC
11745 R LACKLAND RD.
ST. LOUIS, MO 63146

JUNE 13, 2014

DESCRIPTION

ITEM NO. 215

CONTRACT NO. 97545

COUNTY (S) ST. CLAIR

SECTION 12-00024-00-SwW
PROJECT (S) SRTS-4009/150/000
ROUTE FAU 9369

DISTRICT 08

REJECTED AMOUNT $247,351.75

ITEM NO. 220

CONTRACT NO. 46323

COUNTY (S) PEORIA

SECTION D4 MCHD TC&P 2014-1
PROJECT (S)

ROUTE FAI 74

DISTRICT 04

REJECTED AMOUNT $241,000.00

LETTING

CONTRACTOR

STUTZ EXCAVATING, INC.
3837 FOSTERBURG ROAD
ALTON, IL 62002

ROADSAFE TRAFFIC SYSTEMS, INC.
12225 DISK DR.
ROMEOVILLE, IL 60446
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